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                                                                                                                   PAGE : 141 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   496,772.68                                                   ROUTE : 2 
     CALL ORDER   : 141                     CONTRACT ID : R -27200-A                   COUNTIES : PORTER 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 11/10/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       451,140.46  100.0000% 
   2   35-1120685     WALSH & KELLY INC                                                          $       496,914.76  110.1464% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1120685          |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   25000.00000       25000.00|    3300.00000        3300.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                6.000  MOS  |    3300.00000       19800.00|    1550.00000        9300.00| 
  FIELD OFFICE, A                         |                             |                             | 
0003 105-08520                2.000  EACH |     121.94000         243.88|     150.00000         300.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               12.000  MOS  |     121.94000        1463.28|     125.00000        1500.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 110-01001                       LUMP |   30000.00000       30000.00|   24000.00000       24000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   18000.00000       18000.00|    4000.00000        4000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-02278               64.000  LFT  |      15.00000         960.00|      20.00000        1280.00| 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0009 203-02000              442.000  CYS  |      21.44000        9476.48|      28.00000       12376.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0010 205-06931                5.740  TON  |      99.09000         568.78|     100.00000         574.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0011 205-06932               10.000  LFT  |      35.00000         350.00|      51.50000         515.00| 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0012 205-06937              100.000  LFT  |       6.00000         600.00|       4.70000         470.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0013 207-08263             1939.000  SYS  |      14.03000       27204.17|      10.75000       20844.25| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   496,772.68                                                   ROUTE : 2 
     CALL ORDER   : 141                     CONTRACT ID : R -27200-A                   COUNTIES : PORTER 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 211-02050               52.500  CYS  |      55.50000        2913.75|      35.00000        1837.50| 
  B BORROW                                |                             |                             | 
0015 211-07454              114.500  CYS  |      74.50000        8530.25|      15.00000        1717.50| 
  STRUCTURE BACKFILL                      |                             |                             | 
0016 303-01180              993.500  TON  |      26.92000       26745.02|      19.00000       18876.50| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0017 306-08036             3313.000  SYS  |       2.50000        8282.50|       3.40000       11264.20| 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0018 402-07433              595.000  TON  |      75.61000       44987.95|      72.00000       42840.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0019 402-07438             1135.500  TON  |      55.30000       62793.15|      60.00000       68130.00| 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0020 402-07441              922.000  TON  |      55.03000       50737.66|      56.00000       51632.00| 
  HMA BASE, TYPE B                        |                             |                             | 
0021 406-05520                3.900  TON  |     400.00000        1560.00|     500.00000        1950.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0022 601-05586                2.000  EACH |    2775.00000        5550.00|    2900.00000        5800.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 9                               |                             |                             | 
0023 601-08433                1.000  EACH |     650.00000         650.00|     700.00000         700.00| 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0024 601-08434                1.000  EACH |     650.00000         650.00|     700.00000         700.00| 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0025 601-94689                2.000  EACH |    2350.00000        4700.00|    3108.92000        6217.84| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0026 601-99105             1057.000  LFT  |      16.25000       17176.25|      16.50000       17440.50| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0027 602-06639              272.000  LFT  |      25.15000        6840.80|      32.00000        8704.00| 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                             |                             | 
0028 605-06120               64.000  LFT  |      31.09000        1989.76|      58.00000        3712.00| 
  CURB, CONCRETE                          |                             |                             | 
0029 605-06145              248.000  LFT  |      25.00000        6200.00|      27.00000        6696.00| 
  CURB AND GUTTER, B, CONCRETE            |                             |                             | 
0030 611-06497                2.000  EACH |     150.00000         300.00|     185.00000         370.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0031 615-06500                2.000  EACH |     550.00000        1100.00|     500.00000        1000.00| 
  MONUMENT, A                             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   496,772.68                                                   ROUTE : 2 
     CALL ORDER   : 141                     CONTRACT ID : R -27200-A                   COUNTIES : PORTER 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 616-02320                8.000  SYS  |       4.24000          33.92|       8.00000          64.00| 
  GEOTEXTILES                             |                             |                             | 
0033 616-06405                4.000  TON  |      75.93000         303.72|     250.00000        1000.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0034 621-01004                2.000  EACH |      25.00000          50.00|     325.00000         650.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0035 621-06545                0.200  TON  |    1510.00000         302.00|    1510.00000         302.00| 
  FERTILIZER                              |                             |                             | 
0036 621-06553               85.000  LBS  |       7.95000         675.75|       7.95000         675.75| 
  SEED MIXTURE, R                         |                             |                             | 
0037 621-06565                1.000  TON  |    1150.00000        1150.00|    1150.00000        1150.00| 
  MULCHING MATERIAL                       |                             |                             | 
0038 621-06567                1.200  kGAL |      50.00000          60.00|      50.00000          60.00| 
  WATER                                   |                             |                             | 
0039 621-06574              291.500  SYS  |      10.95000        3191.93|      10.95000        3191.93| 
  SODDING                                 |                             |                             | 
0040 715-46000                2.000  EACH |    1000.00000        2000.00|     700.00000        1400.00| 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0041 715-46005                2.000  EACH |    1000.00000        2000.00|     800.00000        1600.00| 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0042 732-08420              324.000  SYS  |       5.00000        1620.00|     100.50000       32562.00| 
  MODULAR BLOCK WALL WITH GROUND          |                             |                             | 
  REINFORCEMENT                           |                             |                             | 
0043 732-08421              324.000  SYS  |       5.00000        1620.00|     295.08000       95605.92| 
  MODULAR BLOCK WALL ERECTION             |                             |                             | 
0044 801-06207             2513.000  LFT  |       2.41000        6056.33|       1.29000        3241.77| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0045 801-06640               14.000  EACH |     120.00000        1680.00|      94.00000        1316.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0046 801-06645                2.000  EACH |      55.00000         110.00|      36.00000          72.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0047 801-06775                       LUMP |   30500.00000       30500.00|   10000.00000       10000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0048 801-07119               48.000  LFT  |      15.00000         720.00|       8.75000         420.00| 
  BARRICADE, III-B                        |                             |                             | 
0049 801-08388               83.000  LFT  |      24.25000        2012.75|      30.00000        2490.00| 
  TEMPORARY TRAFFIC BARRIER               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   496,772.68                                                   ROUTE : 2 
     CALL ORDER   : 141                     CONTRACT ID : R -27200-A                   COUNTIES : PORTER 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0050 802-07060                7.000  EACH |      95.00000         665.00|      72.00000         504.00| 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0051 808-06703             3438.000  LFT  |       0.51000        1753.38|       0.35000        1203.30| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0052 808-06705              400.000  LFT  |       1.80000         720.00|       1.75000         700.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0053 808-06716             5526.000  LFT  |       0.25000        1381.50|       0.75000        4144.50| 
  LINE, REMOVE                            |                             |                             | 
0054 808-75240              106.000  LFT  |       0.51000          54.06|       0.35000          37.10| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0055 808-75245             3412.000  LFT  |       0.51000        1740.12|       0.35000        1194.20| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0056 808-75260              145.000  LFT  |       2.70000         391.50|       2.50000         362.50| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0057 808-75297               46.000  LFT  |       5.40000         248.40|       4.50000         207.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0058 808-75320                2.000  EACH |     120.00000         240.00|      80.00000         160.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0059 808-75998               54.000  EACH |      74.75000        4036.50|      74.75000        4036.50| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0060 808-75996               43.000  EACH |      10.44000         448.92|      12.00000         516.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
     SECTION TOTALS                       |           $       451,140.46|           $       496,914.76|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       451,140.46|           $       496,914.76|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,291,667.16                                                   ROUTE : 
     CALL ORDER   : 151                     CONTRACT ID : R -27832-B                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 06/15/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1339168     LAPORTE CONSTRUCTION CO                                                    $     1,718,221.07  100.0000% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1339168          |(      )                     |(      ) 
                                          |LAPORTE CONSTRUCTION CO      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ENHANCEMENT, BIKE/PEDESTRIAN FACILITY 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2533.00000        2533.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0003 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0004 110-01001                       LUMP |   90000.00000       90000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 201-52370                       LUMP |   27963.04000       27963.04|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0006 202-02241              248.000  LFT  |      19.52000        4840.96|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0007 202-03875                1.000  EACH |    1610.94000        1610.94|                             | 
  CONCRETE STEPS, REMOVE                  |                             |                             | 
0008 202-91840              101.000  LFT  |      18.54000        1872.54|                             | 
  FENCE, CHAIN LINK, REMOVE               |                             |                             | 
0009 203-02000             7610.000  CYS  |      14.65000      111486.50|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0010 203-02070             1325.000  CYS  |      24.05000       31866.25|                             | 
  BORROW                                  |                             |                             | 
0011 205-06933                8.000  EACH |      85.00000         680.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0012 205-06937             7056.000  LFT  |       1.25000        8820.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0013 210-07893                       LUMP |    4030.00000        4030.00|                             | 
  IRRIGATION , CROSSWALK NO. 1            |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,291,667.16                                                   ROUTE : 
     CALL ORDER   : 151                     CONTRACT ID : R -27832-B                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1339168          |(       )                    |(      ) 
                                          |LAPORTE CONSTRUCTION CO      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 210-07893                       LUMP |    4030.00000        4030.00|                             | 
  IRRIGATION , CROSSWALK NO. 3            |                             |                             | 
0015 210-07893                       LUMP |    4030.00000        4030.00|                             | 
  IRRIGATION , CROSSWALK NO. 4            |                             |                             | 
0016 210-07893                       LUMP |    4030.00000        4030.00|                             | 
  IRRIGATION , CROSSWALK, NO. 2           |                             |                             | 
0017 210-07893                       LUMP |    4030.00000        4030.00|                             | 
  IRRIGATION NODE D                       |                             |                             | 
0018 210-08151             8171.000  SFT  |      22.68000      185318.28|                             | 
  PRESTRESSED HOLLOW CORE SLABS           |                             |                             | 
0019 211-02050               58.000  CYS  |      24.46000        1418.68|                             | 
  B BORROW                                |                             |                             | 
0020 212-06282             3176.000  CYS  |      11.00000       34936.00|                             | 
  STOCKPILED SELECTED MATERIAL, SALVAGED  |                             |                             | 
0021 301-07448             3449.000  TON  |      23.89000       82396.61|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0022 304-07492               17.000  TON  |      75.00000        1275.00|                             | 
  WIDENING WITH HMA, TYPE A               |                             |                             | 
0023 306-08043               76.000  SYS  |      30.00000        2280.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0024 402-07432              609.000  TON  |      84.00000       51156.00|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
0025 402-07435              989.000  TON  |      60.00000       59340.00|                             | 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0026 402-07440               92.000  TON  |      55.00000        5060.00|                             | 
  HMA BASE, TYPE A                        |                             |                             | 
0027 406-05520                3.000  TON  |       0.01000           0.03|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0028 604-04927               30.000  LFT  |     123.54000        3706.20|                             | 
  CONCRETE MILE MARKER                    |                             |                             | 
0029 604-07897               81.000  SYS  |     130.00000       10530.00|                             | 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0030 604-91531              573.000  SYS  |      59.85000       34294.05|                             | 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0031 604-91531              627.000  SYS  |      60.70000       38058.90|                             | 
  SIDEWALK, CONCRETE, 4 IN. , COLORED     |                             |                             | 
0032 605-06120             1252.000  LFT  |      33.06000       41391.12|                             | 
  CURB, CONCRETE , 8 IN.                  |                             |                             | 
0033 605-06125             1104.000  LFT  |      30.04000       33164.16|                             | 
  CURB, CONCRETE, MODIFIED                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,291,667.16                                                   ROUTE : 
     CALL ORDER   : 151                     CONTRACT ID : R -27832-B                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1339168          |(       )                    |(      ) 
                                          |LAPORTE CONSTRUCTION CO      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0034 605-90726              775.000  LFT  |      25.10000       19452.50|                             | 
  CURB, CONCRETE, DEPRESSED , 9 IN.       |                             |                             | 
0035 611-03671                6.000  EACH |    1106.94000        6641.64|                             | 
  TRASH RECEPTACLE                        |                             |                             | 
0036 616-02320             1198.000  SYS  |       3.98000        4768.04|                             | 
  GEOTEXTILES                             |                             |                             | 
0037 616-06405             1094.000  TON  |      44.24000       48398.56|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0038 621-01004                1.000  EACH |     375.00000         375.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0039 621-06560            24725.000  SYS  |       0.38000        9395.50|                             | 
  MULCHED SEEDING, U                      |                             |                             | 
0040 621-06574             2814.000  SYS  |       3.20000        9004.80|                             | 
  SODDING                                 |                             |                             | 
0041 621-08149              305.000  SYS  |      33.30000       10156.50|                             | 
  GRASS , PLANTING SPECIES NO. 1          |                             |                             | 
0042 621-08149              271.000  SYS  |      28.50000        7723.50|                             | 
  GRASS , PLANTING SPECIES NO. 2          |                             |                             | 
0043 621-08161              455.000  SYS  |       8.70000        3958.50|                             | 
  PERMANENT TURF REINFORCEMENT MAT        |                             |                             | 
0044 621-98038               34.000  CYS  |      70.00000        2380.00|                             | 
  MULCH, HARDWOOD SHREDDED BARK           |                             |                             | 
0045 622-05646                2.000  EACH |     580.00000        1160.00|                             | 
  PLANT, DECIDUOUS TREE, MULTI-STEM, OVER |                             |                             | 
  96 TO 120 IN. , BETULA NIGRA            |                             |                             | 
0046 622-05651                3.000  EACH |     550.00000        1650.00|                             | 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2.5 TO 3.5 IN. , ACER RUBRUM       |                             |                             | 
0047 622-05651                2.000  EACH |     580.00000        1160.00|                             | 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2.5 TO 3.5 IN. , QUERCUS PALUSTRIS |                             |                             | 
0048 622-05654               22.000  EACH |      14.00000         308.00|                             | 
  PLANT, PERENNIAL , WILDFLOWERS          |                             |                             | 
0049 702-08150               48.000  EACH |    1687.00000       80976.00|                             | 
  PIER , HELICAL                          |                             |                             | 
0050 702-76240               41.000  CYS  |    1000.00000       41000.00|                             | 
  CONCRETE PILE CAP                       |                             |                             | 
0051 704-04850               96.000  SYS  |     585.29000       56187.84|                             | 
  CONCRETE CANTILEVERED SLAB              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,291,667.16                                                   ROUTE : 
     CALL ORDER   : 151                     CONTRACT ID : R -27832-B                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1339168          |(       )                    |(      ) 
                                          |LAPORTE CONSTRUCTION CO      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0052 704-04850               18.000  SYS  |     123.05000        2214.90|                             | 
  CONCRETE REINFORCED SLAB, 4 IN.         |                             |                             | 
0053 704-04850               34.000  SYS  |     107.87000        3667.58|                             | 
  CONCRETE REINFORCED SLAB, 6 IN.         |                             |                             | 
0054 706-04683             1013.000  LFT  |     135.00000      136755.00|                             | 
  RAILING ,DECORATIVE, STRAIGHT SECTION   |                             |                             | 
0055 712-03017                7.000  EACH |    1057.03000        7399.21|                             | 
  PARK BENCH                              |                             |                             | 
0056 714-04802              268.000  SYS  |     101.60000       27228.80|                             | 
  CONCRETE MODULAR BLOCK WALL             |                             |                             | 
0057 714-04802               35.000  SYS  |     160.68000        5623.80|                             | 
  CONCRETE MODULAR BLOCK WALL MODIFIED    |                             |                             | 
  SEATWALL                                |                             |                             | 
0058 715-04612              290.000  LFT  |      35.75000       10367.50|                             | 
  PIPE INSTALLATION, TRENCHLESS, 2 IN.    |                             |                             | 
0059 715-05146               42.000  LFT  |      33.04000        1387.68|                             | 
  PIPE, TYPE 2, CIRCULAR, 6 IN.           |                             |                             | 
0060 715-05149               98.000  LFT  |      35.31000        3460.38|                             | 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0061 715-05168               95.000  LFT  |      35.31000        3354.45|                             | 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                             |                             | 
0062 715-46000                6.000  EACH |     710.96000        4265.76|                             | 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0063 720-44000               10.000  EACH |     784.64000        7846.40|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0064 720-44020                2.000  EACH |    1160.94000        2321.88|                             | 
  CASTING, 3, FURNISH AND ADJUST TO GRADE |                             |                             | 
  PIPE CATCH BASIN CASTING, 24 IN.        |                             |                             | 
0065 720-45250                5.000  EACH |    2149.92000       10749.60|                             | 
  CATCH BASIN, K10                        |                             |                             | 
0066 720-45275                3.000  EACH |    1704.60000        5113.80|                             | 
  PIPE CATCH BASIN, 24 IN.                |                             |                             | 
0067 722-51842              907.900  SYS  |      51.12000       46411.85|                             | 
  BRIDGE DECK OVERLAY , 2 IN.             |                             |                             | 
0068 722-51842               88.000  SYS  |     151.81000       13359.28|                             | 
  BRIDGE DECK OVERLAY , 2 IN., COLORED    |                             |                             | 
0069 731-93946              268.000  SFT  |      35.82000        9599.76|                             | 
  WALL ERECTION                           |                             |                             | 
0070 802-05701              424.000  LFT  |      11.70000        4960.80|                             | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,291,667.16                                                   ROUTE : 
     CALL ORDER   : 151                     CONTRACT ID : R -27832-B                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1339168          |(       )                    |(      ) 
                                          |LAPORTE CONSTRUCTION CO      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0071 802-07060               17.000  EACH |     150.00000        2550.00|                             | 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0072 802-76025              195.000  SFT  |      12.80000        2496.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0073 805-02728             1365.000  LFT  |       3.00000        4095.00|                             | 
  CONDUIT, PVC, 1 IN.                     |                             |                             | 
0074 805-08102               28.000  EACH |    2213.00000       61964.00|                             | 
  DECORATIVE COLUMN                       |                             |                             | 
0075 805-08102               11.000  EACH |    2000.00000       22000.00|                             | 
  DECORATIVE RAILING, CURVED SECTION      |                             |                             | 
0076 805-78925                6.000  EACH |     800.00000        4800.00|                             | 
  CONTROLLER CABINET FOUNDATION, P1 ,     |                             |                             | 
  MODIFIED                                |                             |                             | 
0077 805-95889             8895.000  LFT  |       1.00000        8895.00|                             | 
  WIRE, NO. 10 COPPER, 1C                 |                             |                             | 
0078 807-02194                6.000  EACH |    3800.00000       22800.00|                             | 
  SERVICE POINT, II, MODIFIED             |                             |                             | 
0079 807-02823               21.000  EACH |     385.00000        8085.00|                             | 
  LIGHT POLE, WOOD, RELOCATE              |                             |                             | 
0080 807-04654                8.000  EACH |    3700.00000       29600.00|                             | 
  LIGHT POLE , TYPE A,FIXTURE AND         |                             |                             | 
  FOUNDATION                              |                             |                             | 
0081 807-04654               12.000  EACH |    3900.00000       46800.00|                             | 
  LIGHT POLE , TYPE D, WITH FOUNDATION ,  |                             |                             | 
0082 808-03439              624.000  LFT  |       8.00000        4992.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK, WHITE, 24 IN.                |                             |                             | 
0083 808-04767              222.000  LFT  |       3.00000         666.00|                             | 
  LINE , THERMOPLASTIC, SOLID, BLUE, 4 IN |                             |                             | 
0084 808-06703              381.000  LFT  |       3.00000        1143.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0085 808-97664                2.000  EACH |     200.00000         400.00|                             | 
  PAVEMENT MESSAGE MARKINGS THERMOPLASTIC |                             |                             | 
  HANDICAP SYMBOL                         |                             |                             | 
     SECTION TOTALS                       |           $     1,718,221.07|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,718,221.07|           $       496,914.76|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 13,284,289                                                     ROUTE : 465 
     CALL ORDER   : 165                     CONTRACT ID : R -28107-B                   COUNTIES : VARIOUS 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 04/11/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   36-1460460     MEADE ELECTRIC CO                                                          $    11,646,023.49  100.0000% 
   2   36-2066660     DIVANE BROTHERS ELECTRIC                                                   $    13,177,313.40  113.1486% 
 
==================================================================================================================================== 
                                          |(   1  ) 36-1460460          |(   2  ) 36-2066660          |(      ) 
                                          |MEADE ELECTRIC CO            |DIVANE BROTHERS ELECTRIC     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ITS TRAFFIC MANAGEMENT SYSTEMS 
                                          |                             |                             | 
0001 105-06845                       LUMP |  120000.00000      120000.00|  375000.00000      375000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                9.000  EACH |    5125.00000       46125.00|    5730.00000       51570.00| 
  RADIO , AP DUAL RADIO                   |                             |                             | 
0003 105-06899               13.000  EACH |    4925.00000       64025.00|    3500.00000       45500.00| 
  RADIO , AP SINGLE RADIO                 |                             |                             | 
0004 105-06899                9.000  EACH |   52000.00000      468000.00|   50000.00000      450000.00| 
  RADIO , LICENSED HIGH SPEED             |                             |                             | 
0005 105-08520                3.000  EACH |     115.00000         345.00|     150.00000         450.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0006 105-08521               45.000  MOS  |      57.00000        2565.00|     120.00000        5400.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 110-01001                       LUMP |  550000.00000      550000.00|  650000.00000      650000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 202-06542                1.000  EACH |   18450.00000       18450.00|   16500.00000       16500.00| 
  RELOCATE                                |                             |                             | 
0010 202-06542                1.000  EACH |    4800.00000        4800.00|     475.00000         475.00| 
  RELOCATE EXISTING CAMERA                |                             |                             | 
0011 203-02000               13.930  CYS  |     137.50000        1915.38|     225.00000        3134.25| 
  EXCAVATION, COMMON                      |                             |                             | 
0012 210-07221               48.000  EACH |    1450.00000       69600.00|    1400.00000       67200.00| 
  SURGE SUPPRESSION DEVICE , 120/240 V,   |                             |                             | 
  TYPE 1                                  |                             |                             | 
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                                                                                                                   PAGE : 165 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 13,284,289                                                     ROUTE : 465 
     CALL ORDER   : 165                     CONTRACT ID : R -28107-B                   COUNTIES : VARIOUS 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 36-1460460          |(   2   ) 36-2066660         |(      ) 
                                          |MEADE ELECTRIC CO            |DIVANE BROTHERS ELECTRIC     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 210-07221                5.000  EACH |     340.00000        1700.00|     300.00000        1500.00| 
  SURGE SUPPRESSION DEVICE , 120/240 V,   |                             |                             | 
  TYPE 3                                  |                             |                             | 
0014 210-07223                2.000  EACH |    3220.00000        6440.00|    5150.00000       10300.00| 
  CCTV CONTROL CABLE SPOOL                |                             |                             | 
0015 210-07237                2.000  EACH |    3250.00000        6500.00|    3525.00000        7050.00| 
  SPARE , AFP AV                          |                             |                             | 
0016 210-07237                2.000  EACH |    3250.00000        6500.00|    3525.00000        7050.00| 
  SPARE , AFP HAR                         |                             |                             | 
0017 210-07237                2.000  EACH |    3275.00000        6550.00|    3550.00000        7100.00| 
  SPARE , AFP JR                          |                             |                             | 
0018 210-07237                2.000  EACH |    5250.00000       10500.00|    5700.00000       11400.00| 
  SPARE , AFP PRO                         |                             |                             | 
0019 210-07237                2.000  EACH |    1400.00000        2800.00|    1200.00000        2400.00| 
  SPARE , AP DUAL RADIO                   |                             |                             | 
0020 210-07237                2.000  EACH |    1400.00000        2800.00|    1200.00000        2400.00| 
  SPARE , AP SINGLE RADIO                 |                             |                             | 
0021 210-07237                1.000  EACH |     595.00000         595.00|     700.00000         700.00| 
  SPARE , CAMERA INTERFACE                |                             |                             | 
0022 210-07237                1.000  EACH |    1386.00000        1386.00|    1550.00000        1550.00| 
  SPARE , CAMERA INTERFACE RACKMOUNT      |                             |                             | 
0023 210-07237                1.000  EACH |    3000.00000        3000.00|    3300.00000        3300.00| 
  SPARE , CCTV ASSEMBLY                   |                             |                             | 
0024 210-07237                1.000  EACH |     286.00000         286.00|     320.00000         320.00| 
  SPARE , CHARGE CONTROLLER               |                             |                             | 
0025 210-07237                2.000  EACH |     280.00000         560.00|     400.00000         800.00| 
  SPARE , CONVERT MEDIA                   |                             |                             | 
0026 210-07237                2.000  EACH |     680.00000        1360.00|     925.00000        1850.00| 
  SPARE , ETHERNET SWITCH MANAGED         |                             |                             | 
0027 210-07237                2.000  EACH |      98.00000         196.00|     115.00000         230.00| 
  SPARE , ETHERNET SWITCH MANAGED         |                             |                             | 
0028 210-07237                1.000  EACH |     465.00000         465.00|     600.00000         600.00| 
  SPARE , FUSE PANEL, -48VDC              |                             |                             | 
0029 210-07237                1.000  EACH |      98.00000          98.00|     115.00000         115.00| 
  SPARE , MANAGED ETHERNET SWITCH         |                             |                             | 
0030 210-07237                5.000  EACH |    3400.00000       17000.00|    3500.00000       17500.00| 
  SPARE , MICROWAVE DETECTOR              |                             |                             | 
0031 210-07237                2.000  EACH |     160.00000         320.00|     125.00000         250.00| 
  SPARE , POWER DIVIDER, 900 MHz          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 13,284,289                                                     ROUTE : 465 
     CALL ORDER   : 165                     CONTRACT ID : R -28107-B                   COUNTIES : VARIOUS 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 36-1460460          |(   2   ) 36-2066660         |(      ) 
                                          |MEADE ELECTRIC CO            |DIVANE BROTHERS ELECTRIC     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 210-07237                1.000  EACH |    3200.00000        3200.00|    3750.00000        3750.00| 
  SPARE , POWER SYSTEM, 48 VDC            |                             |                             | 
0033 210-07237                1.000  EACH |   41000.00000       41000.00|   16000.00000       16000.00| 
  SPARE , RADIO LISCENSED HIGH SPEED      |                             |                             | 
0034 210-07237                2.000  EACH |     495.00000         990.00|     810.00000        1620.00| 
  SPARE , SOLAR ASSEMBLY BATTERY          |                             |                             | 
0035 210-07237                4.000  EACH |     800.00000        3200.00|    4200.00000       16800.00| 
  SPARE , SOLAR PANEL                     |                             |                             | 
0036 210-07237                2.000  EACH |     145.00000         290.00|     160.00000         320.00| 
  SPARE , SPLITTER 2 WAY                  |                             |                             | 
0037 210-07237                2.000  EACH |     175.00000         350.00|     210.00000         420.00| 
  SPARE , SPLITTER 4 WAY                  |                             |                             | 
0038 210-07237                2.000  EACH |    2200.00000        4400.00|    1200.00000        2400.00| 
  SPARE , SPUR HIGH-SPEED BASE STATION    |                             |                             | 
0039 210-07237                2.000  EACH |    1320.00000        2640.00|     735.00000        1470.00| 
  SPARE , SPUR HIGH-SPEED REMOTE UNIT     |                             |                             | 
0040 210-07237                2.000  EACH |    2200.00000        4400.00|    2350.00000        4700.00| 
  SPARE , SPUR LOW-POWER RADIO            |                             |                             | 
0041 210-07237                1.000  EACH |    2700.00000        2700.00|    2875.00000        2875.00| 
  SPARE , SPUR LOW-SPEED RADIO            |                             |                             | 
0042 210-07237                2.000  EACH |    4000.00000        8000.00|    2200.00000        4400.00| 
  SPARE , SPUR POINT-TO-POINT VIDEO       |                             |                             | 
0043 210-07237                1.000  EACH |     975.00000         975.00|    1100.00000        1100.00| 
  SPARE , SURGE SUPPRESION DEVICE,        |                             |                             | 
0044 210-07237                1.000  EACH |     235.00000         235.00|     300.00000         300.00| 
  SPARE , SURGE SUPPRESION DEVICE,        |                             |                             | 
0045 210-07237                1.000  EACH |      90.00000          90.00|     105.00000         105.00| 
  SPARE , SURGE SUPPRESION DEVICE,        |                             |                             | 
0046 210-07237                1.000  EACH |      55.00000          55.00|     105.00000         105.00| 
  SPARE , SURGE SUPPRESION DEVICE, 24 V   |                             |                             | 
0047 210-07237                1.000  EACH |     135.00000         135.00|     165.00000         165.00| 
  SPARE , SURGE SUPPRESION DEVICE, VIDEO  |                             |                             | 
0048 210-07238                6.000  EACH |    3500.00000       21000.00|    8300.00000       49800.00| 
  MOBILE RADIO                            |                             |                             | 
0049 210-07238               11.000  EACH |    3000.00000       33000.00|    3350.00000       36850.00| 
  MOBILE RADIO, INSTALL ONLY              |                             |                             | 
0050 210-07239               16.000  EACH |    4525.00000       72400.00|    3250.00000       52000.00| 
  SPUR HIGH-SPEED BASE STATION            |                             |                             | 
0051 210-07239               31.000  EACH |    2625.00000       81375.00|    2250.00000       69750.00| 
  SPUR HIGH-SPEED REMOTE UNIT             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 13,284,289                                                     ROUTE : 465 
     CALL ORDER   : 165                     CONTRACT ID : R -28107-B                   COUNTIES : VARIOUS 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 36-1460460          |(   2   ) 36-2066660         |(      ) 
                                          |MEADE ELECTRIC CO            |DIVANE BROTHERS ELECTRIC     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0052 210-07239               91.000  EACH |    2975.00000      270725.00|    4075.00000      370825.00| 
  SPUR LOW POWER RADIO                    |                             |                             | 
0053 210-07239                5.000  EACH |    4500.00000       22500.00|    5275.00000       26375.00| 
  SPUR LOW SPEED RADIO                    |                             |                             | 
0054 210-07239                2.000  EACH |    4500.00000        9000.00|    5275.00000       10550.00| 
  SPUR LOW-SPEED RADIO                    |                             |                             | 
0055 210-07239               22.000  EACH |    4500.00000       99000.00|    4250.00000       93500.00| 
  SPUR POINT-TO-POINT                     |                             |                             | 
0056 210-07239               15.000  EACH |    4500.00000       67500.00|    4250.00000       63750.00| 
  SPUR POINT-TO-POINT VIDEO               |                             |                             | 
0057 210-07240               12.000  EACH |    1100.00000       13200.00|    1075.00000       12900.00| 
  BULK OUTDOOR ETHERNET CABLE, SPOOL      |                             |                             | 
0058 210-07242               10.000  EACH |     275.00000        2750.00|     375.00000        3750.00| 
  POWER DIVIDER, 900 MHz                  |                             |                             | 
0059 210-07242                4.000  EACH |    3500.00000       14000.00|    4500.00000       18000.00| 
  POWER SYSTEM, 48 VDC                    |                             |                             | 
0060 210-07243              136.000  EACH |      10.00000        1360.00|      20.00000        2720.00| 
  PATCH CABLES, 3 FT.                     |                             |                             | 
0061 210-07243               60.000  EACH |      15.00000         900.00|      21.00000        1260.00| 
  PATCH CABLES, 5 FT.                     |                             |                             | 
0062 210-07244               57.000  EACH |      12.00000         684.00|      21.00000        1197.00| 
  CROSSOVER PATCH CABLES, 5 FT.           |                             |                             | 
0063 210-07245                5.000  EACH |    5175.00000       25875.00|    1700.00000        8500.00| 
  ETHERNET SWITCH                         |                             |                             | 
0064 210-07245               77.000  EACH |     890.00000       68530.00|    1750.00000      134750.00| 
  ETHERNET SWITCH, MANAGED                |                             |                             | 
0065 210-07256                4.000  EACH |    3925.00000       15700.00|    4550.00000       18200.00| 
  RETROFIT , HIGH SPEED SPUR RADIO        |                             |                             | 
0066 210-07801                2.000  EACH |    2250.00000        4500.00|    1130.00000        2260.00| 
  CABINET , REMOVAL                       |                             |                             | 
0067 210-07812               47.000  EACH |    3775.00000      177425.00|    2525.00000      118675.00| 
  LIGHTNING PROTECTION                    |                             |                             | 
0068 210-07839                2.000  EACH |   10910.00000       21820.00|   11000.00000       22000.00| 
  DETECTOR , ACOUSTIC                     |                             |                             | 
0069 210-08571               47.000  EACH |    4575.00000      215025.00|    4000.00000      188000.00| 
  AFP AV                                  |                             |                             | 
0070 210-08571               20.000  EACH |    4575.00000       91500.00|    4000.00000       80000.00| 
  AFP HAR                                 |                             |                             | 
0071 210-08571               61.000  EACH |    4600.00000      280600.00|    4000.00000      244000.00| 
  AFP JR                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 13,284,289                                                     ROUTE : 465 
     CALL ORDER   : 165                     CONTRACT ID : R -28107-B                   COUNTIES : VARIOUS 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 36-1460460          |(   2   ) 36-2066660         |(      ) 
                                          |MEADE ELECTRIC CO            |DIVANE BROTHERS ELECTRIC     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0072 210-08571               14.000  EACH |    6800.00000       95200.00|    6200.00000       86800.00| 
  AFP PRO                                 |                             |                             | 
0073 210-08572               10.000  EACH |    1650.00000       16500.00|    2200.00000       22000.00| 
  BATTERY , 48 VDC                        |                             |                             | 
0074 210-08572                8.000  EACH |    1650.00000       13200.00|    2200.00000       17600.00| 
  BATTERY , -48VDC                        |                             |                             | 
0075 210-08573               92.000  EACH |      56.00000        5152.00|      35.00000        3220.00| 
  COAXIAL , JUMPER                        |                             |                             | 
0076 210-08573                5.000  EACH |    2475.00000       12375.00|    3100.00000       15500.00| 
  COAXIAL , LMR400                        |                             |                             | 
0077 210-08573                4.000  EACH |    2475.00000        9900.00|    3100.00000       12400.00| 
  COAXIAL , LMR400.                       |                             |                             | 
0078 210-08574                4.000  EACH |     770.00000        3080.00|     750.00000        3000.00| 
  PANEL , FUSE, -48VDC                    |                             |                             | 
0079 210-08575                1.000  EACH |   16300.00000       16300.00|   14250.00000       14250.00| 
  HAR TRANSMITTER, RELOCATE               |                             |                             | 
0080 210-08576                3.000  EACH |    4100.00000       12300.00|    3700.00000       11100.00| 
  IMS MPEG KIT                            |                             |                             | 
0081 210-08576                9.000  EACH |    4100.00000       36900.00|    3700.00000       33300.00| 
  IMS MPEG4 KIT                           |                             |                             | 
0082 210-08577               53.000  EACH |   25600.00000     1356800.00|   33650.00000     1783450.00| 
  SOLAR ARRAY ASSEMBLY                    |                             |                             | 
0083 210-08577               10.000  EACH |   10200.00000      102000.00|   11000.00000      110000.00| 
  SOLAR ARRAY ASSEMBLY CABINET RETAINING  |                             |                             | 
0084 210-08577                4.000  EACH |   10900.00000       43600.00|   11000.00000       44000.00| 
  SOLAR ARRAY ASSEMBLY CABINET RETAINING  |                             |                             | 
0085 210-08577                3.000  EACH |   12500.00000       37500.00|   11000.00000       33000.00| 
  SOLAR ARRAY ASSEMBLY CABINET RETAINING  |                             |                             | 
0086 210-08577                1.000  EACH |   13500.00000       13500.00|   11000.00000       11000.00| 
  SOLAR ARRAY ASSEMBLY CABINET RETAINING  |                             |                             | 
0087 210-08577                3.000  EACH |   26750.00000       80250.00|   35000.00000      105000.00| 
  SOLAR ARRAY ASSEMBLY, HIGH POWER        |                             |                             | 
0088 210-08577                2.000  EACH |   26500.00000       53000.00|   38500.00000       77000.00| 
  SOLAR ARRAY ASSEMBLY, MICROLOOP         |                             |                             | 
0089 301-07448               10.560  TON  |      43.00000         454.08|      69.00000         728.64| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0090 303-01180             2047.300  TON  |      32.25000       66025.43|      69.00000      141263.70| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0091 303-04853              945.300  TON  |      25.50000       24105.15|      69.00000       65225.70| 
  COMPACTED AGGREGATE , NO. 8             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 13,284,289                                                     ROUTE : 465 
     CALL ORDER   : 165                     CONTRACT ID : R -28107-B                   COUNTIES : VARIOUS 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 36-1460460          |(   2   ) 36-2066660         |(      ) 
                                          |MEADE ELECTRIC CO            |DIVANE BROTHERS ELECTRIC     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0092 303-07449               11.190  TON  |      30.00000         335.70|      69.00000         772.11| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0093 601-06855                1.000  EACH |    1100.00000        1100.00|    1150.00000        1150.00| 
  GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHO |                             |                             | 
0094 601-94689                1.000  EACH |    3850.00000        3850.00|    3275.00000        3275.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0095 601-99105              200.000  LFT  |      27.50000        5500.00|      20.00000        4000.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0096 616-06451                1.000  TON  |     150.00000         150.00|     455.00000         455.00| 
  RIPRAP, UNIFORM                         |                             |                             | 
0097 715-05173               40.000  LFT  |      55.00000        2200.00|      57.00000        2280.00| 
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                             |                             | 
0098 801-06775                       LUMP |   50000.00000       50000.00|   75000.00000       75000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0099 802-05701                8.000  LFT  |      17.50000         140.00|     100.00000         800.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0100 802-76035                5.000  SFT  |      20.00000         100.00|     100.00000         500.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0101 805-01439              106.000  EACH |    4250.00000      450500.00|    7350.00000      779100.00| 
  MICROWAVE DETECTOR                      |                             |                             | 
0102 805-02658              500.000  LFT  |       2.00000        1000.00|       5.25000        2625.00| 
  CABLE, COAXIAL , LMR 600                |                             |                             | 
0103 805-04977                1.000  EACH |    7750.00000        7750.00|    9050.00000        9050.00| 
  MICROLOOP , DETECTOR EQUIPMENT, SITE    |                             |                             | 
  TYPE 6,                                 |                             |                             | 
0104 805-04977                2.000  EACH |   10500.00000       21000.00|   14500.00000       29000.00| 
  MICROLOOP , SPEED DETECTION, 6 LANE     |                             |                             | 
0105 805-04977                3.000  EACH |    4000.00000       12000.00|    4425.00000       13275.00| 
  MICROLOOP DETECTOR EQUIPMENT, SITE TYPE |                             |                             | 
  3                                       |                             |                             | 
0106 805-04977                6.000  EACH |    5360.00000       32160.00|    8850.00000       53100.00| 
  MICROLOOP SPEED DETECTION, 3 LANE       |                             |                             | 
0107 805-04982              900.000  LFT  |       3.00000        2700.00|       6.30000        5670.00| 
  CABLE                                   |                             |                             | 
0108 805-06114              108.000  EACH |     450.00000       48600.00|     600.00000       64800.00| 
  ANTENNA , 900 MHz WIDE ANGLE            |                             |                             | 
0109 805-06114               21.000  EACH |    1500.00000       31500.00|    3000.00000       63000.00| 
  ANTENNA , MOBILE RADIO                  |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/06 
                                                                                                                   PAGE : 165 -7 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 13,284,289                                                     ROUTE : 465 
     CALL ORDER   : 165                     CONTRACT ID : R -28107-B                   COUNTIES : VARIOUS 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 36-1460460          |(   2   ) 36-2066660         |(      ) 
                                          |MEADE ELECTRIC CO            |DIVANE BROTHERS ELECTRIC     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0110 805-06128               50.000  EACH |   13250.00000      662500.00|   15000.00000      750000.00| 
  CCTV ASSEMBLY                           |                             |                             | 
0111 805-06592              275.000  LFT  |      26.00000        7150.00|      26.50000        7287.50| 
  CONDUIT, STEEL, GALVANIZED, 2 IN. , PUS |                             |                             | 
0112 805-06592             1887.000  LFT  |       8.25000       15567.75|      21.50000       40570.50| 
  CONDUIT, STEEL, GALVANIZED, 2 IN. ,     |                             |                             | 
  TRENCH                                  |                             |                             | 
0113 805-06595             2559.000  LFT  |       6.50000       16633.50|       4.00000       10236.00| 
  CONDUIT, PVC, 2 IN. , IN TRENCH         |                             |                             | 
0114 805-06595             2459.000  LFT  |      45.00000      110655.00|      55.00000      135245.00| 
  CONDUIT, PVC, 2 IN. , TRENCH            |                             |                             | 
0115 805-06600              898.000  LFT  |      32.25000       28960.50|      25.00000       22450.00| 
  CONDUIT, PVC, 3 IN. , DIRECTIONAL PUSH  |                             |                             | 
0116 805-06997               42.000  EACH |     835.00000       35070.00|    1500.00000       63000.00| 
  CAMERA INTERFACE                        |                             |                             | 
0117 805-06997               30.000  EACH |    1950.00000       58500.00|    2400.00000       72000.00| 
  CAMERA INTERFACE RACKMOUNT              |                             |                             | 
0118 805-07074               11.000  EACH |   13100.00000      144100.00|   15125.00000      166375.00| 
  ITS CONTROLLER CABINET                  |                             |                             | 
0119 805-07074                5.000  EACH |    4200.00000       21000.00|    5125.00000       25625.00| 
  ITS CONTROLLER CABINET FOUNDATION       |                             |                             | 
0120 805-08027                1.000  EACH |   85000.00000       85000.00|   92000.00000       92000.00| 
  COMMUNICATION , VIDEO CONFERENCE SYSTEM |                             |                             | 
0121 805-08027               47.000  EACH |    2425.00000      113975.00|    5000.00000      235000.00| 
  COMMUNICATION BOX, TOWER                |                             |                             | 
0122 805-08027                4.000  EACH |   48500.00000      194000.00|   40000.00000      160000.00| 
  COMMUNICATION SHELTER, RELAY            |                             |                             | 
0123 805-08589                4.000  EACH |    3335.00000       13340.00|    5300.00000       21200.00| 
  CCTV RISER CABLE, SPOOL                 |                             |                             | 
0124 805-08590                4.000  EACH |     675.00000        2700.00|     500.00000        2000.00| 
  CONVERT , MEDIA                         |                             |                             | 
0125 805-08615               20.000  EACH |     590.00000       11800.00|     500.00000       10000.00| 
  AMPLIFIER , 802.11 B/G                  |                             |                             | 
0126 805-78666               12.000  EACH |    5050.00000       60600.00|    6000.00000       72000.00| 
  COMPUTER , LAPTOP                       |                             |                             | 
0127 805-90187             1213.000  LFT  |      37.00000       44881.00|      42.00000       50946.00| 
  CONDUIT, STEEL, GALVANIZED, 4 IN. , PUS |                             |                             | 
0128 805-90648                       LUMP |  100000.00000      100000.00|  250000.00000      250000.00| 
  EQUIPMENT, TEST AND MONITOR             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/06 
                                                                                                                   PAGE : 165 -8 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 13,284,289                                                     ROUTE : 465 
     CALL ORDER   : 165                     CONTRACT ID : R -28107-B                   COUNTIES : VARIOUS 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 36-1460460          |(   2   ) 36-2066660         |(      ) 
                                          |MEADE ELECTRIC CO            |DIVANE BROTHERS ELECTRIC     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0129 805-95568              162.000  LFT  |       8.00000        1296.00|      11.00000        1782.00| 
  CONDUIT, PVC, 4 IN. , IN TRENCH         |                             |                             | 
0130 805-95568             6727.000  LFT  |      31.00000      208537.00|      27.00000      181629.00| 
  CONDUIT, PVC, 4 IN. , TRENCH            |                             |                             | 
0131 807-02191              171.000  EACH |     825.00000      141075.00|     925.00000      158175.00| 
  HANDHOLE, LIGHTING                      |                             |                             | 
0132 807-04651             3354.000  LFT  |       5.75000       19285.50|      18.50000       62049.00| 
  WIRE , 3 XHHW NO. 2 COPPER              |                             |                             | 
0133 807-04651             4282.000  LFT  |       5.75000       24621.50|      18.50000       79217.00| 
  WIRE , 3, XHHW, NO. 2 COPPER            |                             |                             | 
0134 807-04652               51.000  EACH |    4100.00000      209100.00|    3600.00000      183600.00| 
  SERVICE POINT , ATMS                    |                             |                             | 
0135 807-04654               45.000  EACH |    2375.00000      106875.00|    2325.00000      104625.00| 
  LIGHT POLE , 35 FT.                     |                             |                             | 
0136 807-04967             2406.000  LFT  |       2.00000        4812.00|       4.00000        9624.00| 
  CABLE , HOMERUN                         |                             |                             | 
0137 807-05072               24.000  EACH |   68000.00000     1632000.00|   60000.00000     1440000.00| 
  TOWER , CAMERA, 100 FT.                 |                             |                             | 
0138 807-05072                9.000  EACH |   84000.00000      756000.00|   75000.00000      675000.00| 
  TOWER , CAMERA, 120 FT.                 |                             |                             | 
0139 807-05072                2.000  EACH |  100000.00000      200000.00|  111500.00000      223000.00| 
  TOWER , CAMERA, 150 FT.                 |                             |                             | 
0140 807-05072               14.000  EACH |   58000.00000      812000.00|   51000.00000      714000.00| 
  TOWER , CAMERA, 70 FT.                  |                             |                             | 
0141 807-86955              166.000  EACH |     225.00000       37350.00|     200.00000       33200.00| 
  CABLE DUCT MARKER                       |                             |                             | 
     SECTION TOTALS                       |           $    11,646,023.49|           $    13,177,313.40|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    11,646,023.49|           $    13,177,313.40|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,324,274.44                                                   ROUTE : 421 
     CALL ORDER   : 171                     CONTRACT ID : R -28259-A                   COUNTIES : MARION 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 11/20/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0999231     HUNT PAVING COMPANY, INC.                                                  $     1,194,942.20  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,442,648.00  120.7295% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0999231          |(   2  ) 35-0918397          |(      ) 
                                          |HUNT PAVING COMPANY, INC.    |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PAVEMENT REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   11178.42000       11178.42|    7500.00000        7500.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               10.000  MOS  |    2000.00000       20000.00|    2600.00000       26000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                4.000  EACH |     121.75000         487.00|     100.00000         400.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               48.000  MOS  |      66.41000        3187.68|     100.00000        4800.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 110-01001                       LUMP |   59000.00000       59000.00|   44319.60000       44319.60| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-02240             7317.500  SYS  |       8.91000       65198.93|      12.00000       87810.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0008 203-02000             4929.100  CYS  |      19.43000       95772.41|      24.50000      120762.95| 
  EXCAVATION, COMMON                      |                             |                             | 
0009 207-08268            11586.000  SYS  |      16.00000      185376.00|      16.00000      185376.00| 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0010 302-07455             2896.500  CYS  |      49.54000      143492.61|      46.00000      133239.00| 
  DENSE GRADED SUBBASE                    |                             |                             | 
0011 304-07789              402.500  TON  |      99.45000       40028.63|     100.00000       40250.00| 
  WIDENING WITH HMA, TYPE D               |                             |                             | 
0012 501-06266                       LUMP |    4651.12000        4651.12|    4000.00000        4000.00| 
  PROFILOGRAPH, PCCP                      |                             |                             | 
0013 502-06329            11585.500  SYS  |      40.72000      471761.56|      46.50000      538725.75| 
  PCCP, 12 IN.                            |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,324,274.44                                                   ROUTE : 421 
     CALL ORDER   : 171                     CONTRACT ID : R -28259-A                   COUNTIES : MARION 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0999231          |(   2   ) 35-0918397         |(      ) 
                                          |HUNT PAVING COMPANY, INC.    |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 507-08272            14084.000  LFT  |       1.84000       25914.56|       9.75000      137319.00| 
  JOINTS IN PCCP, SAW AND SEAL            |                             |                             | 
0015 621-06559             1220.000  SYS  |       3.00000        3660.00|       1.10000        1342.00| 
  MULCHED SEEDING, R                      |                             |                             | 
0016 801-06207            11525.000  LFT  |       1.38000       15904.50|       1.10000       12677.50| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0017 801-06640                9.000  EACH |     300.00000        2700.00|     125.00000        1125.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0018 801-06710              720.000  DAY  |       5.00000        3600.00|      15.00000       10800.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0019 801-06775                       LUMP |   20000.00000       20000.00|   40000.00000       40000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0020 801-07117                4.000  EACH |    1106.77000        4427.08|     800.00000        3200.00| 
  TEMPORARY WORKSITE FLASHING LIGHT SIGN  |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0021 801-07215              720.000  DAY  |      20.00000       14400.00|      54.00000       38880.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0022 808-06711              686.000  LFT  |       0.66000         452.76|       0.40000         274.40| 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             | 
0023 808-06713             2744.000  LFT  |       0.33000         905.52|       0.35000         960.40| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0024 808-06714             2744.000  LFT  |       0.33000         905.52|       0.35000         960.40| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0025 808-75998               35.000  EACH |      55.34000        1936.90|      55.00000        1925.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,194,942.20|           $     1,442,648.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,194,942.20|           $     1,442,648.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,371,836.84                                                   ROUTE : 
     CALL ORDER   : 211                     CONTRACT ID : R -28524-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 08/01/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1120685     WALSH & KELLY INC                                                          $     2,992,497.73  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     3,199,000.00  106.9007% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     3,288,911.70  109.9052% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2  ) 35-1065659          |(   3  ) 35-0918397 
                                          |WALSH & KELLY INC            |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROAD RECONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   30000.00000       30000.00|   69376.56000       69376.56|  100000.00000      100000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    2200.00000       19800.00|    1500.00000       13500.00|    2500.00000       22500.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |  145000.00000      145000.00|  159950.00000      159950.00|  340000.00000      340000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   55000.00000       55000.00|   63980.00000       63980.00|  175000.00000      175000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-02240             4824.000  SYS  |      20.00000       96480.00|      10.60000       51134.40|      16.25000       78390.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0009 202-02273              805.000  SYS  |      30.00000       24150.00|      15.00000       12075.00|      23.00000       18515.00 
  CENTER CURB, CONCRETE, REMOVE           |                             |                             | 
0010 202-78515                       LUMP |    1840.00000        1840.00|    8500.00000        8500.00|    1500.00000        1500.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0011 203-02000             3189.000  CYS  |      16.00000       51024.00|      23.00000       73347.00|      25.00000       79725.00 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02070              467.000  CYS  |       8.00000        3736.00|      12.00000        5604.00|       2.50000        1167.50 
  BORROW                                  |                             |                             | 
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0013 205-06933                1.000  EACH |     100.00000         100.00|     100.00000         100.00|     490.00000         490.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0014 205-06937             1668.000  LFT  |       1.36000        2268.48|       1.36000        2268.48|       2.60000        4336.80 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 207-08263             8180.000  SYS  |      15.00000      122700.00|      17.00000      139060.00|       7.50000       61350.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0016 211-07454             3826.000  CYS  |      23.00000       87998.00|      23.00000       87998.00|       2.50000        9565.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0017 213-04324               60.000  CYS  |     200.00000       12000.00|     200.00000       12000.00|      65.00000        3900.00 
  FLOWABLE FILL                           |                             |                             | 
0018 301-07448             1343.000  TON  |      28.00000       37604.00|      19.00000       25517.00|      25.25000       33910.75 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0019 304-07489               80.000  TON  |     140.00000       11200.00|     100.00000        8000.00|     125.00000       10000.00 
  HMA PATCHING, TYPE A                    |                             |                             | 
0020 304-07491              293.000  TON  |      65.00000       19045.00|      93.00000       27249.00|     125.00000       36625.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0021 304-07494               55.000  TON  |      65.00000        3575.00|     108.00000        5940.00|     150.00000        8250.00 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0022 306-08036            33720.000  SYS  |       1.90000       64068.00|       1.60000       53952.00|       3.50000      118020.00 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0023 306-08041             1209.000  SYS  |       2.51000        3034.59|       4.00000        4836.00|       1.75000        2115.75 
  MILLING, PCCP                           |                             |                             | 
0024 306-08043             2577.000  SYS  |       1.90000        4896.30|       1.80000        4638.60|       1.70000        4380.90 
  MILLING, TRANSITION                     |                             |                             | 
0025 401-06264                       LUMP |    6000.00000        6000.00|   12500.00000       12500.00|   10000.00000       10000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0026 401-07327             3265.000  TON  |      60.00000      195900.00|      67.00000      218755.00|      50.00000      163250.00 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             | 
0027 401-07397             5350.000  TON  |      52.00000      278200.00|      47.50000      254125.00|      45.00000      240750.00 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0028 401-07423             3355.000  TON  |      56.00000      187880.00|      57.00000      191235.00|      40.00000      134200.00 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0029 406-05520               16.300  TON  |       1.00000          16.30|     240.00000        3912.00|       1.00000          16.30 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 601-05999                2.000  EACH |      55.00000         110.00|      32.00000          64.00|      55.00000         110.00 
  CURVED TERMINAL END                     |                             |                             | 
0031 601-94689                1.000  EACH |    2650.00000        2650.00|    5200.00000        5200.00|    2700.00000        2700.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0032 601-95434              145.000  LFT  |     102.00000       14790.00|      63.00000        9135.00|     100.00000       14500.00 
  HANDRAIL, STEEL PIPE, 1.5 IN.           |                             |                             | 
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0033 601-99105              100.000  LFT  |      18.50000        1850.00|      35.00000        3500.00|      18.50000        1850.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0034 601-99106               75.000  LFT  |      34.00000        2550.00|      60.00000        4500.00|      34.00000        2550.00 
  GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN |                             |                             | 
0035 601-99132                1.000  EACH |      65.00000          65.00|     375.00000         375.00|      65.00000          65.00 
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                             |                             | 
  SPACING                                 |                             |                             | 
0036 604-07897               14.000  SYS  |     100.00000        1400.00|     210.00000        2940.00|     190.00000        2660.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0037 604-07900               46.000  SYS  |     100.00000        4600.00|     100.00000        4600.00|     125.00000        5750.00 
  CURB RAMP, CONCRETE, F , MODIFIED       |                             |                             | 
0038 604-07901               33.000  SYS  |     100.00000        3300.00|     180.00000        5940.00|     125.00000        4125.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0039 604-07901               15.000  SYS  |     100.00000        1500.00|     110.00000        1650.00|     125.00000        1875.00 
  CURB RAMP, CONCRETE, G , MODIFIED       |                             |                             | 
0040 604-07902               47.000  SYS  |     100.00000        4700.00|      95.00000        4465.00|     125.00000        5875.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0041 604-07903               22.000  SYS  |     100.00000        2200.00|     115.00000        2530.00|     125.00000        2750.00 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0042 604-07903               39.000  SYS  |     100.00000        3900.00|     107.00000        4173.00|     125.00000        4875.00 
  CURB RAMP, CONCRETE, K , MODIFIED       |                             |                             | 
0043 604-91531             3035.000  SYS  |      30.00000       91050.00|      34.60000      105011.00|      28.00000       84980.00 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0044 605-06120             1291.000  LFT  |      15.00000       19365.00|      28.00000       36148.00|      32.00000       41312.00 
  CURB, CONCRETE                          |                             |                             | 
0045 605-06140             5926.000  LFT  |      16.00000       94816.00|      13.20000       78223.20|      13.00000       77038.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0046 605-06210              845.000  LFT  |      32.00000       27040.00|      65.00000       54925.00|      35.00000       29575.00 
  CENTER CURB, C, CONCRETE                |                             |                             | 
0047 610-07486              485.000  TON  |     140.00000       67900.00|     105.00000       50925.00|      75.00000       36375.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0048 610-07488               55.000  TON  |      60.00000        3300.00|     120.00000        6600.00|      75.00000        4125.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0049 610-07712             3261.000  SYS  |      35.00000      114135.00|      45.00000      146745.00|      40.00000      130440.00 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0050 611-06497               18.000  EACH |     139.00000        2502.00|     139.00000        2502.00|     190.00000        3420.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0051 615-06490               15.000  EACH |     124.00000        1860.00|     145.00000        2175.00|     120.00000        1800.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
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0052 615-06500                5.000  EACH |     580.00000        2900.00|     600.00000        3000.00|     580.00000        2900.00 
  MONUMENT, A                             |                             |                             | 
0053 616-02320              330.000  SYS  |       8.00000        2640.00|      10.00000        3300.00|       3.20000        1056.00 
  GEOTEXTILES                             |                             |                             | 
0054 621-06567              385.000  kGAL |      21.50000        8277.50|      21.50000        8277.50|      21.50000        8277.50 
  WATER FOR SODDING                       |                             |                             | 
0055 621-06575             6878.000  SYS  |       2.92000       20083.76|       2.92000       20083.76|       2.90000       19946.20 
  SODDING, NURSERY                        |                             |                             | 
0056 715-05147                3.000  LFT  |     200.00000         600.00|     200.00000         600.00|     280.00000         840.00 
  PIPE, TYPE 2, CIRCULAR, 8 IN.           |                             |                             | 
0057 715-05149             2314.000  LFT  |      28.00000       64792.00|      28.00000       64792.00|      32.00000       74048.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0058 715-05151             1525.000  LFT  |      31.00000       47275.00|      31.00000       47275.00|      38.00000       57950.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0059 715-05152             2685.000  LFT  |      35.00000       93975.00|      35.00000       93975.00|      47.00000      126195.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0060 715-05154               66.000  LFT  |      45.00000        2970.00|      45.00000        2970.00|      78.00000        5148.00 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0061 715-05156              645.000  LFT  |      55.00000       35475.00|      55.00000       35475.00|      80.00000       51600.00 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
0062 715-08306              371.000  TON  |      65.00000       24115.00|     105.00000       38955.00|     150.00000       55650.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE C  |                             |                             | 
0063 720-01092               29.000  EACH |    2350.00000       68150.00|    2350.00000       68150.00|    3100.00000       89900.00 
  MANHOLE, J15, MODIFIED                  |                             |                             | 
0064 720-03194                2.000  EACH |    2250.00000        4500.00|    2250.00000        4500.00|    3700.00000        7400.00 
  MANHOLE , J5, MODIFIED                  |                             |                             | 
0065 720-07301                2.000  EACH |    1850.00000        3700.00|    1850.00000        3700.00|    3000.00000        6000.00 
  INLET TYPE HA , MODIFIED                |                             |                             | 
0066 720-44000               42.000  EACH |     350.00000       14700.00|     500.00000       21000.00|     320.00000       13440.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0067 720-45260                1.000  EACH |    1400.00000        1400.00|    1400.00000        1400.00|    1700.00000        1700.00 
  PIPE CATCH BASIN, 12 IN.                |                             |                             | 
0068 720-45410                4.000  EACH |    1950.00000        7800.00|    1950.00000        7800.00|    2200.00000        8800.00 
  MANHOLE, C4                             |                             |                             | 
0069 720-45510                4.000  EACH |    2150.00000        8600.00|    2150.00000        8600.00|    1900.00000        7600.00 
  MANHOLE, C4, MODIFIED                   |                             |                             | 
0070 720-45605                8.000  LFT  |    9435.00000       75480.00|    9435.00000       75480.00|     260.00000        2080.00 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 
0071 720-93409               22.000  EACH |    2450.00000       53900.00|    2450.00000       53900.00|    2600.00000       57200.00 
  INLET, B15, MODIFIED                    |                             |                             | 
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0072 720-93411               13.000  EACH |    2475.00000       32175.00|    2475.00000       32175.00|    2600.00000       33800.00 
  INLET, C15, MODIFIED                    |                             |                             | 
0073 720-95409                2.000  EACH |    1750.00000        3500.00|    1750.00000        3500.00|    3700.00000        7400.00 
  MANHOLE, J4, MODIFIED                   |                             |                             | 
0074 720-98555               11.000  EACH |    2275.00000       25025.00|    2275.00000       25025.00|    2500.00000       27500.00 
  INLET, C15                              |                             |                             | 
0075 732-08419              163.000  SYS  |      90.00000       14670.00|     123.80000       20179.40|     120.00000       19560.00 
  MODULAR BLOCK WALL                      |                             |                             | 
0076 732-08421              165.000  SYS  |     100.00000       16500.00|     240.40000       39666.00|     240.00000       39600.00 
  MODULAR BLOCK WALL ERECTION             |                             |                             | 
0077 801-01504               39.000  EACH |      70.00000        2730.00|      25.00000         975.00|      45.00000        1755.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0078 801-01505               39.000  EACH |     100.00000        3900.00|      40.00000        1560.00|      60.00000        2340.00 
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                             |                             | 
  WORD (ONLY)                             |                             |                             | 
0079 801-03290                4.000  EACH |     160.00000         640.00|     160.00000         640.00|     160.00000         640.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0080 801-06207            64190.000  LFT  |       0.79000       50710.10|       0.79000       50710.10|       0.70000       44933.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0081 801-06218              540.000  LFT  |       4.80000        2592.00|       4.80000        2592.00|       4.80000        2592.00 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
0082 801-06640               75.000  EACH |     151.00000       11325.00|     151.00000       11325.00|     150.00000       11250.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0083 801-06645               13.000  EACH |      50.00000         650.00|      50.00000         650.00|      50.00000         650.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0084 801-06710              270.000  DAY  |      10.00000        2700.00|      30.00000        8100.00|      10.00000        2700.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0085 801-06775                       LUMP |  100000.00000      100000.00|  143710.00000      143710.00|  145000.00000      145000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0086 801-07119             1212.000  LFT  |      24.00000       29088.00|      24.00000       29088.00|      24.00000       29088.00 
  BARRICADE, III-B                        |                             |                             | 
0087 801-09133                5.000  EACH |    8400.00000       42000.00|    8400.00000       42000.00|    8400.00000       42000.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0088 801-94295               89.000  EACH |     200.00000       17800.00|      50.00000        4450.00|     230.00000       20470.00 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0089 802-05701               69.000  LFT  |      10.00000         690.00|      10.40000         717.60|      10.50000         724.50 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
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0090 802-05702              271.000  LFT  |      10.00000        2710.00|       6.50000        1761.50|       8.75000        2371.25 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0091 802-76025              114.000  SFT  |       8.40000         957.60|      12.65000        1442.10|      14.75000        1681.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0092 802-76035               69.000  SFT  |       8.40000         579.60|      11.70000         807.30|      13.50000         931.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0093 802-76045               45.000  SFT  |       8.40000         378.00|      18.70000         841.50|      16.50000         742.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0094 805-01815                4.000  EACH |    2600.00000       10400.00|    2500.00000       10000.00|       9.00000          36.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0095 805-01842               16.000  EACH |     385.00000        6160.00|     860.00000       13760.00|       8.75000         140.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0096 805-01879                1.000  EACH |    1500.00000        1500.00|    2500.00000        2500.00|     590.00000         590.00 
  SIGNAL SERVICE, INSTALL                 |                             |                             | 
0097 805-01893                       LUMP |    1000.00000        1000.00|    5000.00000        5000.00|    1400.00000        1400.00 
  MAINTAINING TRAFFIC SIGNAL , EXISTING   |                             |                             | 
0098 805-02087                       LUMP |    1300.00000        1300.00|    2500.00000        2500.00|     480.00000         480.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0099 805-02350                       LUMP |    1800.00000        1800.00|    2000.00000        2000.00|    3500.00000        3500.00 
  VIDEO VEHICLE DETECTOR SYSTEM , RELOCAT |                             |                             | 
0100 805-02373             2810.000  LFT  |       2.00000        5620.00|       2.15000        6041.50|       2.00000        5620.00 
  INTERCONNECT CABLE, FIBER OPTIC         |                             |                             | 
0101 805-02373              240.000  LFT  |       4.00000         960.00|      10.20000        2448.00|       3.20000         768.00 
  INTERCONNECT CABLE, FIBER OPTIC ,       |                             |                             | 
  RELOCATE                                |                             |                             | 
0102 805-04982             1395.000  LFT  |       2.90000        4045.50|       2.00000        2790.00|       2.00000        2790.00 
  CABLE , TWISTED PAIR FOR VIDEO CAMERA   |                             |                             | 
0103 805-04989                1.000  EACH |    5000.00000        5000.00|    9000.00000        9000.00|    5200.00000        5200.00 
  POWER SUPPLY , UNINTERRUPTIBLE          |                             |                             | 
0104 805-05582                1.000  EACH |     100.00000         100.00|    2000.00000        2000.00|     850.00000         850.00 
  FIBER OPTIC TERMINATION                 |                             |                             | 
0105 805-06592             3115.000  LFT  |      11.50000       35822.50|       8.10000       25231.50|      11.75000       36601.25 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,371,836.84                                                   ROUTE : 
     CALL ORDER   : 211                     CONTRACT ID : R -28524-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-1065659         |(   3  ) 35-0918397 
                                          |WALSH & KELLY INC            |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0106 805-78109                1.000  EACH |   15000.00000       15000.00|   19800.00000       19800.00|   14000.00000       14000.00 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0107 805-78205                6.000  EACH |    1265.00000        7590.00|     815.00000        4890.00|     760.00000        4560.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0108 805-78215                4.000  EACH |    1284.00000        5136.00|     790.00000        3160.00|     740.00000        2960.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0109 805-78230                6.000  EACH |    1460.00000        8760.00|    1350.00000        8100.00|    1200.00000        7200.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0110 805-78415                3.000  EACH |    1500.00000        4500.00|    1600.00000        4800.00|    1400.00000        4200.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0111 805-78420                3.000  EACH |     380.00000        1140.00|     220.00000         660.00|     260.00000         780.00 
  DISCONNECT HANGER                       |                             |                             | 
0112 805-78467               60.000  LFT  |       1.60000          96.00|       1.75000         105.00|       2.00000         120.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0113 805-78485             1735.000  LFT  |       1.00000        1735.00|       1.25000        2168.75|       1.60000        2776.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0114 805-78490             1860.000  LFT  |       1.00000        1860.00|       1.30000        2418.00|       1.70000        3162.00 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0115 805-78925                1.000  EACH |     800.00000         800.00|    2830.00000        2830.00|     590.00000         590.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0116 805-81060                4.000  EACH |    4300.00000       17200.00|    4500.00000       18000.00|    3800.00000       15200.00 
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                             |                             | 
0117 808-01045              125.000  LFT  |       1.00000         125.00|       1.00000         125.00|       1.00000         125.00 
  LINE, THERMOPLASTIC, DOTTED, YELLOW, 4  |                             |                             | 
  IN., 2 FT. LINE, 4 FT. GAP              |                             |                             | 
0118 808-06701             2990.000  LFT  |       0.35000        1046.50|       0.35000        1046.50|       0.35000        1046.50 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0119 808-06703             3155.000  LFT  |       0.35000        1104.25|       0.35000        1104.25|       0.35000        1104.25 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0120 808-06716             5805.000  LFT  |       0.75000        4353.75|       0.50000        2902.50|       0.75000        4353.75 
  LINE, REMOVE                            |                             |                             | 
0121 808-75240             1060.000  LFT  |       0.35000         371.00|       0.35000         371.00|       0.35000         371.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,371,836.84                                                   ROUTE : 
     CALL ORDER   : 211                     CONTRACT ID : R -28524-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-1065659         |(   3  ) 35-0918397 
                                          |WALSH & KELLY INC            |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0122 808-75245             9720.000  LFT  |       0.35000        3402.00|       0.35000        3402.00|       0.35000        3402.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0123 808-75297              580.000  LFT  |       4.00000        2320.00|       4.00000        2320.00|       4.00000        2320.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0124 808-75300             1085.000  LFT  |       1.00000        1085.00|       1.00000        1085.00|       1.00000        1085.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0125 808-75320               23.000  EACH |      55.00000        1265.00|      55.00000        1265.00|      55.00000        1265.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0126 808-75325               23.000  EACH |      75.00000        1725.00|      75.00000        1725.00|      75.00000        1725.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0127 808-75998              275.000  EACH |      19.00000        5225.00|      19.00000        5225.00|      19.00000        5225.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0128 808-95933             1050.000  LFT  |       1.00000        1050.00|       1.00000        1050.00|       1.00000        1050.00 
  CURB PAINTING, YELLOW                   |                             |                             | 
0129 808-98796              145.000  LFT  |       1.00000         145.00|       1.00000         145.00|       1.00000         145.00 
  LINE, THERMOPLASTIC, DOTTED, WHITE, 4   |                             |                             | 
  IN., 2 FT. LINE, 4 FT. GAP              |                             |                             | 
     SECTION TOTALS                       |           $     2,992,497.73|           $     3,199,000.00|           $     3,288,911.70 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,992,497.73|           $     3,199,000.00|           $     3,288,911.70 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/06 
                                                                                                                   PAGE : 231 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   500,246.00                                                   ROUTE : R 
     CALL ORDER   : 231                     CONTRACT ID : R -28698-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 11/10/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       447,500.00  100.0000% 
   2   35-1185040     NIBLOCK EXCAVATING, INC.                                                   $       469,350.00  104.8827% 
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       519,231.00  116.0293% 
   4   35-0997978     PHEND & BROWN, INC.                                                        $       678,990.00  151.7296% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1185040          |(   3  ) 35-1065659 
                                          |RIETH RILEY CONSTRUCTION     |NIBLOCK EXCAVATING, INC.     |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PARKING AREA RECONSTRUCTION 
                                          |                             |                             | 
0001 210-06757                       LUMP |  438500.00000      438500.00|  450000.00000      450000.00|  507171.00000      507171.00 
  RECONSTRUCT PARKING LOT                 |                             |                             | 
0002 621-06570              900.000  CYS  |      10.00000        9000.00|      21.50000       19350.00|      13.40000       12060.00 
  TOP SOIL                                |                             |                             | 
     SECTION TOTALS                       |           $       447,500.00|           $       469,350.00|           $       519,231.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       447,500.00|           $       469,350.00|           $       519,231.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/06 
                                                                                                                   PAGE : 231 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   500,246.00                                                   ROUTE : R 
     CALL ORDER   : 231                     CONTRACT ID : R -28698-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0997978          |(       )                    |(      ) 
                                          |PHEND & BROWN, INC.          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PARKING AREA RECONSTRUCTION 
                                          |                             |                             | 
0001 210-06757                       LUMP |  660090.00000      660090.00|                             | 
  RECONSTRUCT PARKING LOT                 |                             |                             | 
0002 621-06570              900.000  CYS  |      21.00000       18900.00|                             | 
  TOP SOIL                                |                             |                             | 
     SECTION TOTALS                       |           $       678,990.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       678,990.00|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/06 
                                                                                                                   PAGE : 241 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   125,000.00                                                   ROUTE : 5 
     CALL ORDER   : 241                     CONTRACT ID : R -28699-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 11/27/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1416052     LIGHTS & SIGNALS, INC.                                                     $        84,990.00  100.0000% 
   2   35-1657131     MICHIANA CONTRACTING INC                                                   $        99,900.00  117.5432% 
   3   74-2851603     QUANTA SERVICES, INC.                                                      $       100,384.00  118.1127% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1416052          |(   2  ) 35-1657131          |(   3  ) 74-2851603 
                                          |LIGHTS & SIGNALS, INC.       |MICHIANA CONTRACTING INC     |QUANTA SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   LIGHTING INSTALLATION 
                                          |                             |                             | 
0001 807-04744                       LUMP |   84990.00000       84990.00|   99900.00000       99900.00|  100384.00000      100384.00 
  LIGHTING INSTALLATION                   |                             |                             | 
     SECTION TOTALS                       |           $        84,990.00|           $        99,900.00|           $       100,384.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        84,990.00|           $        99,900.00|           $       100,384.00 
==================================================================================================================================== 
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                                                                                                                   PAGE : 251 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 33,032,443                                                     ROUTE : 146TH STREET 
     CALL ORDER   : 251                     CONTRACT ID : R -28718-A                   COUNTIES : HAMILTON 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 07/01/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
                                                                                                  OTHERS 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $    19,860,377.94  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $    21,494,000.00  108.2255% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $    21,684,500.00  109.1847% 
   4   35-1875662     CRIDER & CRIDER, INC.                                                      $    22,323,924.76  112.4043% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1917625          |(   3  ) 35-0918397 
                                          |E & B PAVING, INC.           |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW ROAD CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |  197500.00000      197500.00|  248498.01000      248498.01|  280000.00000      280000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07040               18.000  MOS  |    1850.00000       33300.00|    2719.42000       48949.56|    3200.00000       57600.00 
  FIELD OFFICE, C                         |                             |                             | 
0003 105-08520                4.000  EACH |      30.00000         120.00|     120.17000         480.68|     100.00000         400.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               72.000  MOS  |      45.00000        3240.00|      48.07000        3461.04|     100.00000        7200.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 108-01614                       LUMP |       1.00000           1.00|    9579.32000        9579.32|   15000.00000       15000.00 
  PARTNERING OVERHEAD                     |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |  960000.00000      960000.00|  933394.45000      933394.45|  971689.21000      971689.21 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 33,032,443                                                     ROUTE : 146TH STREET 
     CALL ORDER   : 251                     CONTRACT ID : R -28718-A                   COUNTIES : HAMILTON 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1917625         |(   3  ) 35-0918397 
                                          |E & B PAVING, INC.           |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0011 201-52370                       LUMP |  254000.00000      254000.00|  245695.14000      245695.14|   77000.00000       77000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-02279             1152.000  LFT  |       7.00000        8064.00|       9.18000       10575.36|       7.10000        8179.20 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0013 202-07846             1186.000  EACH |       8.85000       10496.10|       9.03000       10709.58|       9.00000       10674.00 
  TREE , SHRUBS, AND VINES, UNDERSTORY    |                             |                             | 
0014 202-52710              596.000  SYS  |       9.00000        5364.00|       8.87000        5286.52|       9.20000        5483.20 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0015 202-91385                2.000  EACH |     550.00000        1100.00|     714.28000        1428.56|     560.00000        1120.00 
  INLET, REMOVE                           |                             |                             | 
0016 202-93047                2.000  EACH |     750.00000        1500.00|     714.28000        1428.56|     760.00000        1520.00 
  MANHOLE, REMOVE                         |                             |                             | 
0017 202-96133             1071.000  LFT  |      20.00000       21420.00|       8.16000        8739.36|      20.30000       21741.30 
  PIPE, REMOVE                            |                             |                             | 
0018 202-96632                1.000  EACH |    3122.00000        3122.00|    3469.36000        3469.36|    3450.00000        3450.00 
  TRAFFIC SIGNALS AND EQUIPMENT, REMOVE   |                             |                             | 
0019 203-02000           174618.000  CYS  |       4.27000      745618.86|       5.16000      901028.88|       6.00000     1047708.00 
  EXCAVATION, COMMON                      |                             |                             | 
0020 203-51223            28482.000  CYS  |       5.00000      142410.00|       4.39000      125035.98|       5.10000      145258.20 
  EXCAVATION, WATERWAY                    |                             |                             | 
0021 205-06931              140.400  TON  |      30.00000        4212.00|      26.63000        3738.85|      31.00000        4352.40 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0022 205-06933               18.000  EACH |      78.00000        1404.00|      79.59000        1432.62|      79.00000        1422.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0023 205-06936               14.000  TON  |      26.00000         364.00|      26.63000         372.82|     100.00000        1400.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0024 205-06937            23656.000  LFT  |       1.23000       29096.88|       1.26000       29806.56|       1.25000       29570.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0025 206-51225              269.000  CYS  |      60.00000       16140.00|      12.71000        3418.99|      33.00000        8877.00 
  EXCAVATION, DRY                         |                             |                             | 
0026 207-08262           198689.000  SYS  |       3.45000      685477.05|       4.01000      796742.89|       3.50000      695411.50 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0027 211-06467              113.000  CYS  |      40.00000        4520.00|      80.00000        9040.00|      63.00000        7119.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0028 211-07454            33947.000  CYS  |      15.50000      526178.50|      20.82000      706776.54|      17.00000      577099.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0029 301-07448             1884.800  TON  |      20.00000       37696.00|      42.83000       80725.98|      30.00000       56544.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0030 302-07455              200.000  CYS  |      46.00000        9200.00|      55.00000       11000.00|      61.00000       12200.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 33,032,443                                                     ROUTE : 146TH STREET 
     CALL ORDER   : 251                     CONTRACT ID : R -28718-A                   COUNTIES : HAMILTON 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1917625         |(   3  ) 35-0918397 
                                          |E & B PAVING, INC.           |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0031 306-08043             1848.000  SYS  |       2.00000        3696.00|       4.29000        7927.92|       3.30000        6098.40 
  MILLING, TRANSITION                     |                             |                             | 
0032 401-06264                       LUMP |    7000.00000        7000.00|    7978.50000        7978.50|    6000.00000        6000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0033 401-07328            14493.000  TON  |      89.60000     1298572.80|      90.00000     1304370.00|      93.00000     1347849.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm --SMA |                             |                             | 
0034 401-07398            22287.000  TON  |      43.00000      958341.00|      48.00000     1069776.00|      52.00000     1158924.00 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0035 401-07424            74275.000  TON  |      39.20000     2911580.00|      44.00000     3268100.00|      44.00000     3268100.00 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
0036 401-08333            28946.000  TON  |      39.00000     1128894.00|      51.00000     1476246.00|      50.00000     1447300.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0037 402-07432              357.000  TON  |      68.00000       24276.00|      89.00000       31773.00|      65.00000       23205.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0038 402-07452              784.300  TON  |      58.00000       45489.40|      65.00000       50979.50|      60.00000       47058.00 
  HMA, TYPE C, WEDGE AND LEVEL            |                             |                             | 
0039 406-05520              177.640  TON  |     300.00000       53292.00|     350.00000       62174.00|     320.00000       56844.80 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0040 601-99105               33.000  LFT  |      70.00000        2310.00|      21.43000         707.19|      21.00000         693.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0041 603-06040               29.000  LFT  |      25.00000         725.00|      22.45000         651.05|      22.00000         638.00 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0042 604-07894               21.000  SYS  |     179.33000        3765.93|     283.76000        5958.96|     150.00000        3150.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0043 604-91531               38.000  SYS  |      62.25000        2365.50|     134.26000        5101.88|      75.00000        2850.00 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0044 605-06100               98.000  LFT  |      30.00000        2940.00|      55.00000        5390.00|      35.00000        3430.00 
  CURB, INTEGRAL, C, CONCRETE             |                             |                             | 
0045 605-06125             6133.800  LFT  |      16.00000       98140.80|      19.25000      118075.65|      12.00000       73605.60 
  CURB, CONCRETE, MODIFIED                |                             |                             | 
0046 605-06150            66829.500  LFT  |      12.50000      835368.75|      14.72000      983730.24|      14.00000      935613.00 
  CURB AND GUTTER, C, CONCRETE            |                             |                             | 
0047 605-06250              461.000  SYS  |     112.00000       51632.00|     110.35000       50871.35|      90.00000       41490.00 
  CENTER CURB, C, CONCRETE                |                             |                             | 
0048 609-06259              608.000  SYS  |      76.00000       46208.00|      95.00000       57760.00|      80.00000       48640.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0049 610-07487             3676.900  TON  |      65.00000      238998.50|      65.00000      238998.50|      77.00000      283121.30 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
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0050 610-07712             1782.800  SYS  |      37.00000       65963.60|      44.72000       79726.82|      45.00000       80226.00 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0051 611-06497                1.000  EACH |     200.00000         200.00|     193.88000         193.88|     190.00000         190.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0052 615-06490              172.000  EACH |     125.00000       21500.00|     111.22000       19129.84|     109.00000       18748.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0053 615-06505               45.000  EACH |     425.00000       19125.00|     459.18000       20663.10|     450.00000       20250.00 
  MONUMENT, B                             |                             |                             | 
0054 615-06510               14.000  EACH |     325.00000        4550.00|     382.65000        5357.10|     375.00000        5250.00 
  MONUMENT, C                             |                             |                             | 
0055 615-06527                6.000  EACH |     325.00000        1950.00|     280.61000        1683.66|     275.00000        1650.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0056 616-02320             3315.200  SYS  |       1.90000        6298.88|       4.84000       16045.57|       1.60000        5304.32 
  GEOTEXTILES                             |                             |                             | 
0057 616-06405             1357.900  TON  |      24.00000       32589.60|      35.11000       47675.87|      26.50000       35984.35 
  RIPRAP, REVETMENT                       |                             |                             | 
0058 616-06451               18.000  TON  |      40.00000         720.00|      53.62000         965.16|     100.00000        1800.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0059 621-01004                6.000  EACH |     226.00000        1356.00|     230.61000        1383.66|     230.00000        1380.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0060 621-02356              444.500  LBS  |      43.87000       19500.22|      44.76000       19895.82|      44.00000       19558.00 
  SEEDING, WETLAND                        |                             |                             | 
0061 621-02770            38809.000  SYS  |       1.25000       48511.25|       1.28000       49675.52|       1.30000       50451.70 
  EROSION CONTROL BLANKET                 |                             |                             | 
0062 621-06545               21.310  TON  |     545.00000       11613.95|     556.12000       11850.92|     550.00000       11720.50 
  FERTILIZER                              |                             |                             | 
0063 621-06554             5658.800  LBS  |       4.10000       23201.08|       4.18000       23653.78|       4.20000       23766.96 
  SEED MIXTURE, U                         |                             |                             | 
0064 621-06557             3018.400  LBS  |       3.25000        9809.80|       3.32000       10021.09|       3.30000        9960.72 
  SEED MIXTURE, T                         |                             |                             | 
0065 621-06565              163.800  TON  |     310.00000       50778.00|     316.32000       51813.22|     315.00000       51597.00 
  MULCHING MATERIAL                       |                             |                             | 
0066 621-06567              233.400  kGAL |       2.00000         466.80|       2.04000         476.14|       2.00000         466.80 
  WATER                                   |                             |                             | 
0067 621-06575            55528.800  SYS  |       3.42000      189908.50|       3.04000      168807.55|       3.50000      194350.80 
  SODDING, NURSERY                        |                             |                             | 
0068 622-52436               38.000  EACH |      20.00000         760.00|      40.31000        1531.78|      40.00000        1520.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
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0069 622-91786              296.000  EACH |       8.32000        2462.72|       8.49000        2513.04|       8.50000        2516.00 
  SEEDLING                                |                             |                             | 
0070 701-51195             4680.000  LFT  |      20.00000       93600.00|      45.50000      212940.00|      38.00000      177840.00 
  PILE, STEEL H, HP 12 X 53               |                             |                             | 
0071 701-91792               84.000  EACH |      90.00000        7560.00|     100.00000        8400.00|     110.00000        9240.00 
  PILE TIP, STEEL H                       |                             |                             | 
0072 702-51005              264.400  CYS  |     660.51000      174638.84|     620.00000      163928.00|     480.00000      126912.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0073 702-51015               29.200  CYS  |     788.00000       23009.60|     650.00000       18980.00|     460.00000       13432.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0074 702-90915               11.400  CYS  |     600.00000        6840.00|    1100.00000       12540.00|    2100.00000       23940.00 
  CONCRETE, A                             |                             |                             | 
0075 703-51030            23635.100  LBS  |       0.75000       17726.33|       0.88000       20798.89|       0.76000       17962.68 
  REINFORCING STEEL                       |                             |                             | 
0076 703-51032           232840.000  LBS  |       0.84000      195585.60|       0.93000      216541.20|       0.86000      200242.40 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0077 704-51002             1092.800  CYS  |     388.00000      424006.40|     525.00000      573720.00|     400.00000      437120.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0078 706-06343              376.000  LFT  |     152.00000       57152.00|     150.00000       56400.00|     130.00000       48880.00 
  RAILING, PS-2                           |                             |                             | 
0079 706-06354                4.000  EACH |    2000.00000        8000.00|    1850.00000        7400.00|    1800.00000        7200.00 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPS-2                                   |                             |                             | 
0080 706-51020               37.400  CYS  |     539.00000       20158.60|     630.00000       23562.00|     610.00000       22814.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0081 707-05983             3204.000  LFT  |     124.00000      397296.00|     130.00000      416520.00|     117.00000      374868.00 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II |                             |                             | 
  36 IN. X 12 IN.                         |                             |                             | 
0082 709-51821                       LUMP |   12100.00000       12100.00|   11000.00000       11000.00|   10692.00000       10692.00 
  SURFACE SEAL                            |                             |                             | 
0083 711-51070               72.000  EACH |      75.00000        5400.00|      50.00000        3600.00|      75.00000        5400.00 
  ANCHOR PLATE, AP 1                      |                             |                             | 
0084 714-44240               57.400  CYS  |     381.00000       21869.40|     350.00000       20090.00|     255.00000       14637.00 
  CONCRETE, A, STRUCTURES                 |                             |                             | 
0085 715-02246                1.000  EACH |    1680.00000        1680.00|    1242.85000        1242.85|    1700.00000        1700.00 
  PIPE END SECTION, 48 IN.                |                             |                             | 
0086 715-03584                1.000  EACH |     565.00000         565.00|     517.85000         517.85|     570.00000         570.00 
  SAFETY METAL END SECTION, 4:1, 18 IN.   |                             |                             | 
0087 715-04522                1.000  EACH |    1500.00000        1500.00|    1183.66000        1183.66|    1510.00000        1510.00 
  PIPE END SECTION, 42 IN.                |                             |                             | 
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0088 715-04798                1.000  EACH |     650.00000         650.00|     612.24000         612.24|     660.00000         660.00 
  SAFETY METAL END SECTION, 4:1, 21 IN.   |                             |                             | 
0089 715-05024             7250.000  LFT  |      62.00000      449500.00|      45.02000      326395.00|      63.00000      456750.00 
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                             |                             | 
0090 715-05048            74217.000  LFT  |       3.00000      222651.00|       2.24000      166246.08|       3.05000      226361.85 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0091 715-05049              200.000  LFT  |      35.00000        7000.00|      40.53000        8106.00|      35.50000        7100.00 
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                             |                             | 
0092 715-05052              200.000  LFT  |      26.00000        5200.00|      45.64000        9128.00|      26.50000        5300.00 
  PIPE, TYPE 4, CIRCULAR, 12 IN.          |                             |                             | 
0093 715-05053             2742.600  LFT  |       3.00000        8227.80|      12.30000       33733.98|       3.05000        8364.93 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0094 715-05149             6885.000  LFT  |      21.00000      144585.00|      19.37000      133362.45|      21.50000      148027.50 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0095 715-05151            12715.000  LFT  |      22.00000      279730.00|      21.86000      277949.90|      22.50000      286087.50 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0096 715-05152             2447.000  LFT  |      29.00000       70963.00|      22.79000       55767.13|      29.50000       72186.50 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0097 715-05153             3418.000  LFT  |      33.00000      112794.00|      26.78000       91534.04|      33.50000      114503.00 
  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                             |                             | 
0098 715-05154             3451.000  LFT  |      36.00000      124236.00|      29.55000      101977.05|      36.50000      125961.50 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0099 715-05156             2406.000  LFT  |      46.00000      110676.00|      35.07000       84378.42|      46.75000      112480.50 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
0100 715-05159             4445.000  LFT  |      61.00000      271145.00|      52.39000      232873.55|      62.00000      275590.00 
  PIPE, TYPE 2, CIRCULAR, 42 IN.          |                             |                             | 
0101 715-05161             1444.000  LFT  |      75.00000      108300.00|      63.52000       91722.88|      76.00000      109744.00 
  PIPE, TYPE 2, CIRCULAR, 48 IN.          |                             |                             | 
0102 715-05162              128.000  LFT  |     110.00000       14080.00|      91.34000       11691.52|     112.00000       14336.00 
  PIPE, TYPE 2, CIRCULAR, 54 IN.          |                             |                             | 
0103 715-05203              200.000  LFT  |      23.00000        4600.00|      14.53000        2906.00|      23.50000        4700.00 
  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                             |                             | 
0104 715-05208              200.000  LFT  |      28.00000        5600.00|      45.71000        9142.00|      28.50000        5700.00 
  PIPE, TYPE 4, CIRCULAR, 15 IN.          |                             |                             | 
0105 715-05407              343.000  LFT  |       9.00000        3087.00|      19.67000        6746.81|       6.10000        2092.30 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0106 715-08305               36.000  TON  |     125.00000        4500.00|     105.00000        3780.00|     200.00000        7200.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0107 715-46005                1.000  EACH |     620.00000         620.00|     491.99000         491.99|     630.00000         630.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
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0108 715-46015                3.000  EACH |     675.00000        2025.00|     669.13000        2007.39|     685.00000        2055.00 
  PIPE END SECTION, 21 IN.                |                             |                             | 
0109 715-46020                1.000  EACH |     730.00000         730.00|     675.81000         675.81|     740.00000         740.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0110 715-46030                1.000  EACH |    1285.00000        1285.00|     751.01000         751.01|    1300.00000        1300.00 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0111 715-46040                2.000  EACH |    1225.00000        2450.00|     933.67000        1867.34|    1250.00000        2500.00 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0113 718-06529                5.000  EACH |     450.00000        2250.00|     535.71000        2678.55|     460.00000        2300.00 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0114 718-06532             6500.000  LFT  |       1.00000        6500.00|       0.97000        6305.00|       1.00000        6500.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0115 718-52610             6030.300  CYS  |      32.00000      192969.60|      30.20000      182115.06|      32.50000      195984.75 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0116 718-99153            83390.500  SYS  |       1.00000       83390.50|       1.53000      127587.47|       1.00000       83390.50 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0117 720-44000                2.000  EACH |     690.00000        1380.00|     714.28000        1428.56|     700.00000        1400.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0118 720-45235               13.000  EACH |    1400.00000       18200.00|    1554.58000       20209.54|    1425.00000       18525.00 
  CATCH BASIN, E7                         |                             |                             | 
0119 720-45275                2.000  EACH |    1200.00000        2400.00|    1271.73000        2543.46|    1220.00000        2440.00 
  PIPE CATCH BASIN, 24 IN.                |                             |                             | 
0120 720-45410              108.000  EACH |    2100.00000      226800.00|    2407.12000      259968.96|    2140.00000      231120.00 
  MANHOLE, C4                             |                             |                             | 
0121 720-45415                4.000  EACH |    4200.00000       16800.00|    3173.45000       12693.80|    4275.00000       17100.00 
  MANHOLE, D4                             |                             |                             | 
0122 720-91352                1.000  EACH |    1000.00000        1000.00|    1554.58000        1554.58|    1020.00000        1020.00 
  CATCH BASIN, F7                         |                             |                             | 
0123 720-94612               59.000  EACH |    4500.00000      265500.00|    3714.26000      219141.34|    4580.00000      270220.00 
  MANHOLE, K4                             |                             |                             | 
0124 720-95335                1.000  EACH |   10000.00000       10000.00|    8249.93000        8249.93|   10175.00000       10175.00 
  MANHOLE, M4                             |                             |                             | 
0125 720-95422               31.000  EACH |    3700.00000      114700.00|    3163.24000       98060.44|    3765.00000      116715.00 
  MANHOLE, J4                             |                             |                             | 
0126 720-98174              154.000  EACH |    2100.00000      323400.00|    1510.19000      232569.26|    2140.00000      329560.00 
  INLET, B15                              |                             |                             | 
0127 720-98555               19.000  EACH |    2200.00000       41800.00|    1510.19000       28693.61|    2240.00000       42560.00 
  INLET, C15                              |                             |                             | 
0128 720-99416               44.000  EACH |    2400.00000      105600.00|    1698.97000       74754.68|    2440.00000      107360.00 
  CATCH BASIN, B15                        |                             |                             | 
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0129 720-99417              137.000  EACH |    2400.00000      328800.00|    1698.97000      232758.89|    2440.00000      334280.00 
  CATCH BASIN, C15                        |                             |                             | 
0130 723-06660               70.000  SYS  |     200.00000       14000.00|    1300.00000       91000.00|    1020.00000       71400.00 
  WINGWALL                                |                             |                             | 
0131 723-07068              169.000  LFT  |    1282.00000      216658.00|    1100.00000      185900.00|    1020.00000      172380.00 
  STRUCTURE, PRECAST THREE-SIDED, 240 IN. |                             |                             | 
  X 84 IN.                                |                             |                             | 
0132 801-01093                2.000  EACH |    2995.00000        5990.00|    2551.00000        5102.00|    3000.00000        6000.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0133 801-01504               22.000  EACH |      45.00000         990.00|      35.71000         785.62|      46.00000        1012.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0134 801-01505               18.000  EACH |      65.00000        1170.00|      42.86000         771.48|      66.00000        1188.00 
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                             |                             | 
  WORD (ONLY)                             |                             |                             | 
0135 801-04308               14.000  EACH |     350.00000        4900.00|     352.04000        4928.56|     360.00000        5040.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0136 801-06207            18973.000  LFT  |       1.00000       18973.00|       0.96000       18214.08|       1.00000       18973.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0137 801-06218              129.000  LFT  |       6.00000         774.00|       5.87000         757.23|       6.10000         786.90 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
0138 801-06625               28.000  EACH |     120.00000        3360.00|     127.55000        3571.40|     122.00000        3416.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0139 801-06640               65.000  EACH |     295.00000       19175.00|     232.65000       15122.25|     300.00000       19500.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0140 801-06645                5.000  EACH |      85.00000         425.00|      66.33000         331.65|      87.00000         435.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0141 801-06775                       LUMP |   84000.00000       84000.00|  133081.34000      133081.34|  200000.00000      200000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0142 801-07118             1308.000  LFT  |       9.75000       12753.00|      25.00000       32700.00|       9.90000       12949.20 
  BARRICADE, III-A                        |                             |                             | 
0143 801-07119              144.000  LFT  |      12.00000        1728.00|      32.65000        4701.60|      12.20000        1756.80 
  BARRICADE, III-B                        |                             |                             | 
0144 801-07120              258.000  LFT  |      33.68000        8689.44|      51.02000       13163.16|      34.00000        8772.00 
  BARRICADE, III, PERMANENT               |                             |                             | 
0146 802-05701              894.000  LFT  |      10.50000        9387.00|      14.29000       12775.26|      14.00000       12516.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
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0147 802-76025              628.750  SFT  |      14.00000        8802.50|      16.33000       10267.49|      16.00000       10060.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0148 802-76035              103.500  SFT  |      15.00000        1552.50|      19.39000        2006.87|      19.00000        1966.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0149 802-76045              172.500  SFT  |      23.50000        4053.75|      24.49000        4224.53|      24.00000        4140.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0150 805-01842               45.000  EACH |     693.00000       31185.00|     780.61000       35127.45|     780.00000       35100.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0151 805-01893                       LUMP |    3467.00000        3467.00|    2275.49000        2275.49|    2300.00000        2300.00 
  MAINTAINING TRAFFIC SIGNAL              |                             |                             | 
0152 805-02087                       LUMP |     988.00000         988.00|     612.24000         612.24|     610.00000         610.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0153 805-03708                6.000  EACH |   15422.00000       92532.00|   14438.66000       86631.96|   14400.00000       86400.00 
  SIGNAL CANTILEVER STRUCTURE,            |                             |                             | 
  COMBINATION, 50 FT. ARM, 2 FT. LIGHT    |                             |                             | 
0154 805-03708                2.000  EACH |   18984.00000       37968.00|   18683.53000       37367.06|   18600.00000       37200.00 
  SIGNAL CANTILEVER STRUCTURE,            |                             |                             | 
  COMBINATION, 55 FT. ARM, 2 FT. LIGHT    |                             |                             | 
0155 805-03708                2.000  EACH |   19456.00000       38912.00|   18785.57000       37571.14|   18700.00000       37400.00 
  SIGNAL CANTILEVER STRUCTURE,            |                             |                             | 
  COMBINATION, 60 FT. ARM, 2 FT. LIGHT    |                             |                             | 
0156 805-03708                1.000  EACH |   22994.00000       22994.00|   23101.86000       23101.86|   23000.00000       23000.00 
  SIGNAL CANTILEVER STRUCTURE,            |                             |                             | 
  COMBINATION, 70 FT. ARM, 20 FT. LIGHT   |                             |                             | 
0157 805-03708                8.000  EACH |   25876.00000      207008.00|   26193.67000      209549.36|   26100.00000      208800.00 
  SIGNAL CANTILEVER STRUCTURE,            |                             |                             | 
  COMBINATION, 75 FT. ARM, 2 FT. LIGHT    |                             |                             | 
0158 805-03708                3.000  EACH |   30712.00000       92136.00|   31326.28000       93978.84|   31200.00000       93600.00 
  SIGNAL CANTILEVER STRUCTURE,            |                             |                             | 
  COMBINATION, 80 FT. ARM, 20 FT. LIGHT   |                             |                             | 
0159 805-04952                1.000  EACH |     711.00000         711.00|    1173.46000        1173.46|    1170.00000        1170.00 
  CONTROLLER AND CABINET , RELOCATE       |                             |                             | 
0160 805-05870               20.000  EACH |    3758.00000       75160.00|    6122.40000      122448.00|    6100.00000      122000.00 
  SIGNAL SUPPORT FOUNDATION , 4 FT. DIA.  |                             |                             | 
  X 18 FT.                                |                             |                             | 
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0161 805-06592             1700.000  LFT  |      12.50000       21250.00|      11.22000       19074.00|      11.20000       19040.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0162 805-06592             6120.000  LFT  |      12.50000       76500.00|      11.22000       68666.40|      11.20000       68544.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN. , FOR |                             |                             | 
  LIGHTING                                |                             |                             | 
0163 805-06592             6050.000  LFT  |      12.50000       75625.00|      11.22000       67881.00|      11.20000       67760.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN. , FOR |                             |                             | 
  SIGNALS                                 |                             |                             | 
0164 805-78100                4.000  EACH |    7580.00000       30320.00|    7857.08000       31428.32|    7800.00000       31200.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0165 805-78205               38.000  EACH |     415.00000       15770.00|     561.22000       21326.36|     560.00000       21280.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0166 805-78215               24.000  EACH |     418.00000       10032.00|     571.42000       13714.08|     570.00000       13680.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0167 805-78230                2.000  EACH |     688.00000        1376.00|     862.24000        1724.48|     860.00000        1720.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0168 805-78445                5.000  EACH |     516.00000        2580.00|     693.87000        3469.35|     690.00000        3450.00 
  SIGNAL SERVICE                          |                             |                             | 
0169 805-78467              250.000  LFT  |       2.14000         535.00|       2.04000         510.00|       2.05000         512.50 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0170 805-78470            24060.000  LFT  |       0.35000        8421.00|       0.36000        8661.60|       0.36000        8661.60 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0171 805-78485             6145.000  LFT  |       1.39000        8541.55|       1.53000        9401.85|       1.53000        9401.85 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0172 805-78490             3000.000  LFT  |       1.56000        4680.00|       1.63000        4890.00|       1.63000        4890.00 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0173 805-78500              935.000  LFT  |       2.30000        2150.50|       1.94000        1813.90|       1.93000        1804.55 
  SIGNAL CABLE, 11C 14GA.                 |                             |                             | 
0174 805-78510            10720.000  LFT  |       0.78000        8361.60|       0.92000        9862.40|       0.92000        9862.40 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0175 805-78785               48.000  EACH |     525.00000       25200.00|     780.61000       37469.28|     780.00000       37440.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0176 805-78795             8680.000  LFT  |       6.85000       59458.00|       6.12000       53121.60|       6.10000       52948.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0177 805-78925                5.000  EACH |     844.00000        4220.00|     938.77000        4693.85|     935.00000        4675.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
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0178 805-92504               24.000  EACH |     288.00000        6912.00|     168.37000        4040.88|     170.00000        4080.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0179 805-95889            19150.000  LFT  |       0.56000       10724.00|       0.71000       13596.50|       0.71000       13596.50 
  WIRE, NO. 10 COPPER, 1C                 |                             |                             | 
0180 805-98336             5913.000  LFT  |       7.00000       41391.00|       7.55000       44643.15|       7.50000       44347.50 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                             |                             | 
  CONDUIT, 4 1/C                          |                             |                             | 
0181 807-02191               45.000  EACH |     530.00000       23850.00|     780.61000       35127.45|     780.00000       35100.00 
  HANDHOLE, LIGHTING                      |                             |                             | 
0182 807-02193              208.000  EACH |     815.00000      169520.00|    1102.03000      229222.24|    1100.00000      228800.00 
  LIGHT STANDARD FOUNDATION, 3 FT. DIA. X |                             |                             | 
  8 FT.                                   |                             |                             | 
0184 807-04654                5.000  EACH |    1955.00000        9775.00|    2153.04000       10765.20|    2150.00000       10750.00 
  LIGHT POLE , 40 FT. E.M.H., 20 FT. MAST |                             |                             | 
  ARM,                                    |                             |                             | 
0185 807-04866              217.000  EACH |    1198.00000      259966.00|    1306.11000      283425.87|    1300.00000      282100.00 
  LUMINAIRE , DECORATIVE, 400 WATT, METAL |                             |                             | 
  HALIDE                                  |                             |                             | 
0186 807-04866               13.000  EACH |     226.00000        2938.00|     234.69000        3050.97|     235.00000        3055.00 
  LUMINAIRE , ROADWAY 400 WATT, METAL     |                             |                             | 
  HALIDE                                  |                             |                             | 
0187 807-07580            36006.000  LFT  |       7.10000      255642.60|       7.55000      271845.30|       7.50000      270045.00 
  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
0188 807-84762                4.000  EACH |    1845.00000        7380.00|    2107.13000        8428.52|    2100.00000        8400.00 
  LIGHT POLE, 40 FT. E.M.H., 15.0 FT.     |                             |                             | 
  MAST ARM, TRANSFORMER BASE              |                             |                             | 
0189 807-86805                1.000  EACH |    1850.00000        1850.00|    2551.00000        2551.00|    2540.00000        2540.00 
  SERVICE POINT, I                        |                             |                             | 
0190 807-86810               10.000  EACH |    3840.00000       38400.00|    4387.72000       43877.20|    4375.00000       43750.00 
  SERVICE POINT, II                       |                             |                             | 
0191 807-86905                4.000  EACH |      45.00000         180.00|      15.31000          61.24|      15.20000          60.80 
  TRANSITION FITTINGS, GALVANIZED STEEL   |                             |                             | 
  CONDUIT TO PLASTIC CABLE                |                             |                             | 
0192 807-86910              228.000  EACH |      30.00000        6840.00|      31.63000        7211.64|      31.50000        7182.00 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0193 807-86915              228.000  EACH |      30.00000        6840.00|      31.63000        7211.64|      31.50000        7182.00 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0194 807-86920              411.000  EACH |       9.00000        3699.00|      15.31000        6292.41|      15.25000        6267.75 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  NON-WATERPROOFED                        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/06 
                                                                                                                   PAGE : 251 -12 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 33,032,443                                                     ROUTE : 146TH STREET 
     CALL ORDER   : 251                     CONTRACT ID : R -28718-A                   COUNTIES : HAMILTON 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1917625         |(   3  ) 35-0918397 
                                          |E & B PAVING, INC.           |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0195 807-86925              192.000  EACH |      35.00000        6720.00|      21.43000        4114.56|      21.30000        4089.60 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0196 807-86930              547.000  EACH |       9.00000        4923.00|       7.35000        4020.45|       7.30000        3993.10 
  INSULATION LINK, NONWATERPROOFED        |                             |                             | 
0197 807-86935              304.000  EACH |      35.00000       10640.00|      15.31000        4654.24|      15.25000        4636.00 
  INSULATION LINK, WATERPROOFED           |                             |                             | 
0198 807-86950              228.000  EACH |      25.00000        5700.00|      22.45000        5118.60|      22.40000        5107.20 
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                             |                             | 
  LOCATION IDENTIFICATION                 |                             |                             | 
0199 807-86955               12.000  EACH |      70.00000         840.00|     114.29000        1371.48|     114.00000        1368.00 
  CABLE DUCT MARKER                       |                             |                             | 
0200 808-05866              113.500  SYS  |       9.66000        1096.41|      25.00000        2837.50|       9.80000        1112.30 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0201 808-06701             9234.100  LFT  |       0.29000        2677.89|       0.36000        3324.28|       0.30000        2770.23 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0202 808-06703            20281.900  LFT  |       0.29000        5881.75|       0.33000        6693.03|       0.30000        6084.57 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0203 808-06705            13188.000  LFT  |       0.58000        7649.04|       0.77000       10154.76|       0.59000        7780.92 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0204 808-06716            11907.000  LFT  |       0.25000        2976.75|       0.50000        5953.50|       0.26000        3095.82 
  LINE, REMOVE                            |                             |                             | 
0205 808-75051              456.000  LFT  |       3.22000        1468.32|       1.43000         652.08|       3.25000        1482.00 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0206 808-75054              456.000  LFT  |       3.22000        1468.32|       1.43000         652.08|       3.25000        1482.00 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 
  4 IN.                                   |                             |                             | 
0207 808-75059              114.000  LFT  |       3.50000         399.00|       2.04000         232.56|       3.55000         404.70 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                             |                             | 
  4 IN.                                   |                             |                             | 
0208 808-75240             1030.000  LFT  |       0.29000         298.70|       0.39000         401.70|       0.30000         309.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0209 808-75245            12613.500  LFT  |       0.29000        3657.92|       0.30000        3784.05|       0.30000        3784.05 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0210 808-75260             5953.100  LFT  |       2.00000       11906.20|       1.84000       10953.70|       2.04000       12144.32 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
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0211 808-75278              830.400  LFT  |       2.00000        1660.80|       2.02000        1677.41|       2.04000        1694.02 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0212 808-75297              981.700  LFT  |       4.00000        3926.80|       3.67000        3602.84|       4.07000        3995.52 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0213 808-75300               82.000  LFT  |       1.00000          82.00|       1.12000          91.84|       1.02000          83.64 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0214 808-75320               63.000  EACH |      76.00000        4788.00|      69.39000        4371.57|      77.00000        4851.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0215 808-75325               63.000  EACH |     109.00000        6867.00|      76.53000        4821.39|     110.00000        6930.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0216 808-75327              468.000  LFT  |       9.65000        4516.20|       3.88000        1815.84|       9.80000        4586.40 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 
  12 IN.                                  |                             |                             | 
0217 808-75996              294.000  EACH |       6.91000        2031.54|       6.12000        1799.28|       8.10000        2381.40 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0218 808-75998             1668.000  EACH |      13.00000       21684.00|      16.33000       27238.44|      19.00000       31692.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0219 808-92027             3393.400  LFT  |       1.33000        4513.22|       0.82000        2782.59|       1.35000        4581.09 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0220 621-01597             2330.000  SYS  |       1.25000        2912.50|       1.28000        2982.40|       1.27000        2959.10 
  EROSION CONTROL, MAT                    |                             |                             | 
0221 805-01652             2000.000  LFT  |       2.31000        4620.00|       1.99000        3980.00|       2.00000        4000.00 
  WIRE, NO. 4 COPPER, IN CONDUIT, BRIDGE, |                             |                             | 
  1/C                                     |                             |                             | 
0222 807-04962              199.000  EACH |    2120.00000      421880.00|    2214.27000      440639.73|    2200.00000      437800.00 
  LIGHT STANDARD, DECORATIVE, 30 FT. E.M. |                             |                             | 
  H.,                                     |                             |                             | 
     SECTION TOTALS                       |           $    19,860,377.94|           $    21,494,000.00|           $    21,684,500.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    19,860,377.94|           $    21,494,000.00|           $    21,684,500.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 33,032,443                                                     ROUTE : 146TH STREET 
     CALL ORDER   : 251                     CONTRACT ID : R -28718-A                   COUNTIES : HAMILTON 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(       )                    |(      ) 
                                          |CRIDER & CRIDER, INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW ROAD CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |  250000.00000      250000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07040               18.000  MOS  |    2000.00000       36000.00|                             | 
  FIELD OFFICE, C                         |                             |                             | 
0003 105-08520                4.000  EACH |     250.00000        1000.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               72.000  MOS  |      90.00000        6480.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 108-01614                       LUMP |   16200.00000       16200.00|                             | 
  PARTNERING OVERHEAD                     |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP | 1100000.00000     1100000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |  440000.00000      440000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-02279             1152.000  LFT  |       5.00000        5760.00|                             | 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0013 202-07846             1186.000  EACH |       9.00000       10674.00|                             | 
  TREE , SHRUBS, AND VINES, UNDERSTORY    |                             |                             | 
0014 202-52710              596.000  SYS  |       6.00000        3576.00|                             | 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0015 202-91385                2.000  EACH |     300.00000         600.00|                             | 
  INLET, REMOVE                           |                             |                             | 
0016 202-93047                2.000  EACH |     500.00000        1000.00|                             | 
  MANHOLE, REMOVE                         |                             |                             | 
0017 202-96133             1071.000  LFT  |      12.00000       12852.00|                             | 
  PIPE, REMOVE                            |                             |                             | 
0018 202-96632                1.000  EACH |    3200.00000        3200.00|                             | 
  TRAFFIC SIGNALS AND EQUIPMENT, REMOVE   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 33,032,443                                                     ROUTE : 146TH STREET 
     CALL ORDER   : 251                     CONTRACT ID : R -28718-A                   COUNTIES : HAMILTON 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(       )                    |(      ) 
                                          |CRIDER & CRIDER, INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 203-02000           174618.000  CYS  |      14.35000     2505768.30|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0020 203-51223            28482.000  CYS  |       6.50000      185133.00|                             | 
  EXCAVATION, WATERWAY                    |                             |                             | 
0021 205-06931              140.400  TON  |      50.00000        7020.00|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0022 205-06933               18.000  EACH |      80.00000        1440.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0023 205-06936               14.000  TON  |      50.00000         700.00|                             | 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0024 205-06937            23656.000  LFT  |       1.25000       29570.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0025 206-51225              269.000  CYS  |      20.00000        5380.00|                             | 
  EXCAVATION, DRY                         |                             |                             | 
0026 207-08262           198689.000  SYS  |       1.00000      198689.00|                             | 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0027 211-06467              113.000  CYS  |      55.00000        6215.00|                             | 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0028 211-07454            33947.000  CYS  |      17.00000      577099.00|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0029 301-07448             1884.800  TON  |      20.00000       37696.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0030 302-07455              200.000  CYS  |      60.00000       12000.00|                             | 
  DENSE GRADED SUBBASE                    |                             |                             | 
0031 306-08043             1848.000  SYS  |       5.00000        9240.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0032 401-06264                       LUMP |    3000.00000        3000.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0033 401-07328            14493.000  TON  |      72.00000     1043496.00|                             | 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm --SMA |                             |                             | 
0034 401-07398            22287.000  TON  |      49.00000     1092063.00|                             | 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0035 401-07424            74275.000  TON  |      46.00000     3416650.00|                             | 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
0036 401-08333            28946.000  TON  |      46.00000     1331516.00|                             | 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0037 402-07432              357.000  TON  |      71.00000       25347.00|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 33,032,443                                                     ROUTE : 146TH STREET 
     CALL ORDER   : 251                     CONTRACT ID : R -28718-A                   COUNTIES : HAMILTON 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(       )                    |(      ) 
                                          |CRIDER & CRIDER, INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 402-07452              784.300  TON  |      59.00000       46273.70|                             | 
  HMA, TYPE C, WEDGE AND LEVEL            |                             |                             | 
0039 406-05520              177.640  TON  |     220.00000       39080.80|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0040 601-99105               33.000  LFT  |      21.00000         693.00|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0041 603-06040               29.000  LFT  |      22.00000         638.00|                             | 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0042 604-07894               21.000  SYS  |     110.00000        2310.00|                             | 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0043 604-91531               38.000  SYS  |      30.00000        1140.00|                             | 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0044 605-06100               98.000  LFT  |      10.00000         980.00|                             | 
  CURB, INTEGRAL, C, CONCRETE             |                             |                             | 
0045 605-06125             6133.800  LFT  |      11.00000       67471.80|                             | 
  CURB, CONCRETE, MODIFIED                |                             |                             | 
0046 605-06150            66829.500  LFT  |      12.25000      818661.38|                             | 
  CURB AND GUTTER, C, CONCRETE            |                             |                             | 
0047 605-06250              461.000  SYS  |      70.00000       32270.00|                             | 
  CENTER CURB, C, CONCRETE                |                             |                             | 
0048 609-06259              608.000  SYS  |      80.00000       48640.00|                             | 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0049 610-07487             3676.900  TON  |      66.00000      242675.40|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0050 610-07712             1782.800  SYS  |      45.00000       80226.00|                             | 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0051 611-06497                1.000  EACH |     190.00000         190.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0052 615-06490              172.000  EACH |     110.00000       18920.00|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0053 615-06505               45.000  EACH |     450.00000       20250.00|                             | 
  MONUMENT, B                             |                             |                             | 
0054 615-06510               14.000  EACH |     400.00000        5600.00|                             | 
  MONUMENT, C                             |                             |                             | 
0055 615-06527                6.000  EACH |     300.00000        1800.00|                             | 
  MONUMENT, SECTION CORNER                |                             |                             | 
0056 616-02320             3315.200  SYS  |       2.50000        8288.00|                             | 
  GEOTEXTILES                             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 33,032,443                                                     ROUTE : 146TH STREET 
     CALL ORDER   : 251                     CONTRACT ID : R -28718-A                   COUNTIES : HAMILTON 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(       )                    |(      ) 
                                          |CRIDER & CRIDER, INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 616-06405             1357.900  TON  |      35.00000       47526.50|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0058 616-06451               18.000  TON  |      45.00000         810.00|                             | 
  RIPRAP, UNIFORM                         |                             |                             | 
0059 621-01004                6.000  EACH |     230.00000        1380.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0060 621-02356              444.500  LBS  |      44.00000       19558.00|                             | 
  SEEDING, WETLAND                        |                             |                             | 
0061 621-02770            38809.000  SYS  |       1.25000       48511.25|                             | 
  EROSION CONTROL BLANKET                 |                             |                             | 
0062 621-06545               21.310  TON  |     550.00000       11720.50|                             | 
  FERTILIZER                              |                             |                             | 
0063 621-06554             5658.800  LBS  |       4.10000       23201.08|                             | 
  SEED MIXTURE, U                         |                             |                             | 
0064 621-06557             3018.400  LBS  |       3.25000        9809.80|                             | 
  SEED MIXTURE, T                         |                             |                             | 
0065 621-06565              163.800  TON  |     310.00000       50778.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0066 621-06567              233.400  kGAL |       1.00000         233.40|                             | 
  WATER                                   |                             |                             | 
0067 621-06575            55528.800  SYS  |       2.50000      138822.00|                             | 
  SODDING, NURSERY                        |                             |                             | 
0068 622-52436               38.000  EACH |      40.00000        1520.00|                             | 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0069 622-91786              296.000  EACH |       8.35000        2471.60|                             | 
  SEEDLING                                |                             |                             | 
0070 701-51195             4680.000  LFT  |      50.00000      234000.00|                             | 
  PILE, STEEL H, HP 12 X 53               |                             |                             | 
0071 701-91792               84.000  EACH |     100.00000        8400.00|                             | 
  PILE TIP, STEEL H                       |                             |                             | 
0072 702-51005              264.400  CYS  |     525.00000      138810.00|                             | 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0073 702-51015               29.200  CYS  |     350.00000       10220.00|                             | 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0074 702-90915               11.400  CYS  |    1200.00000       13680.00|                             | 
  CONCRETE, A                             |                             |                             | 
0075 703-51030            23635.100  LBS  |       2.10000       49633.71|                             | 
  REINFORCING STEEL                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 33,032,443                                                     ROUTE : 146TH STREET 
     CALL ORDER   : 251                     CONTRACT ID : R -28718-A                   COUNTIES : HAMILTON 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(       )                    |(      ) 
                                          |CRIDER & CRIDER, INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0076 703-51032           232840.000  LBS  |       1.40000      325976.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0077 704-51002             1092.800  CYS  |     360.00000      393408.00|                             | 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0078 706-06343              376.000  LFT  |     130.00000       48880.00|                             | 
  RAILING, PS-2                           |                             |                             | 
0079 706-06354                4.000  EACH |    1500.00000        6000.00|                             | 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPS-2                                   |                             |                             | 
0080 706-51020               37.400  CYS  |     500.00000       18700.00|                             | 
  CONCRETE, C, RAILING                    |                             |                             | 
0081 707-05983             3204.000  LFT  |     130.00000      416520.00|                             | 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II |                             |                             | 
  36 IN. X 12 IN.                         |                             |                             | 
0082 709-51821                       LUMP |   10000.00000       10000.00|                             | 
  SURFACE SEAL                            |                             |                             | 
0083 711-51070               72.000  EACH |     400.00000       28800.00|                             | 
  ANCHOR PLATE, AP 1                      |                             |                             | 
0084 714-44240               57.400  CYS  |     100.00000        5740.00|                             | 
  CONCRETE, A, STRUCTURES                 |                             |                             | 
0085 715-02246                1.000  EACH |    1600.00000        1600.00|                             | 
  PIPE END SECTION, 48 IN.                |                             |                             | 
0086 715-03584                1.000  EACH |     600.00000         600.00|                             | 
  SAFETY METAL END SECTION, 4:1, 18 IN.   |                             |                             | 
0087 715-04522                1.000  EACH |    1500.00000        1500.00|                             | 
  PIPE END SECTION, 42 IN.                |                             |                             | 
0088 715-04798                1.000  EACH |     600.00000         600.00|                             | 
  SAFETY METAL END SECTION, 4:1, 21 IN.   |                             |                             | 
0089 715-05024             7250.000  LFT  |      55.00000      398750.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                             |                             | 
0090 715-05048            74217.000  LFT  |       3.00000      222651.00|                             | 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0091 715-05049              200.000  LFT  |      25.00000        5000.00|                             | 
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                             |                             | 
0092 715-05052              200.000  LFT  |      26.00000        5200.00|                             | 
  PIPE, TYPE 4, CIRCULAR, 12 IN.          |                             |                             | 
0093 715-05053             2742.600  LFT  |      12.50000       34282.50|                             | 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0094 715-05149             6885.000  LFT  |      21.00000      144585.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 33,032,443                                                     ROUTE : 146TH STREET 
     CALL ORDER   : 251                     CONTRACT ID : R -28718-A                   COUNTIES : HAMILTON 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(       )                    |(      ) 
                                          |CRIDER & CRIDER, INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0095 715-05151            12715.000  LFT  |      24.00000      305160.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0096 715-05152             2447.000  LFT  |      26.00000       63622.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0097 715-05153             3418.000  LFT  |      29.00000       99122.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                             |                             | 
0098 715-05154             3451.000  LFT  |      33.00000      113883.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0099 715-05156             2406.000  LFT  |      40.00000       96240.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
0100 715-05159             4445.000  LFT  |      65.00000      288925.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 42 IN.          |                             |                             | 
0101 715-05161             1444.000  LFT  |      75.00000      108300.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 48 IN.          |                             |                             | 
0102 715-05162              128.000  LFT  |      95.00000       12160.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 54 IN.          |                             |                             | 
0103 715-05203              200.000  LFT  |      12.50000        2500.00|                             | 
  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                             |                             | 
0104 715-05208              200.000  LFT  |      30.00000        6000.00|                             | 
  PIPE, TYPE 4, CIRCULAR, 15 IN.          |                             |                             | 
0105 715-05407              343.000  LFT  |       5.00000        1715.00|                             | 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0106 715-08305               36.000  TON  |     150.00000        5400.00|                             | 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0107 715-46005                1.000  EACH |     350.00000         350.00|                             | 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0108 715-46015                3.000  EACH |     500.00000        1500.00|                             | 
  PIPE END SECTION, 21 IN.                |                             |                             | 
0109 715-46020                1.000  EACH |     750.00000         750.00|                             | 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0110 715-46030                1.000  EACH |    1000.00000        1000.00|                             | 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0111 715-46040                2.000  EACH |    1300.00000        2600.00|                             | 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0113 718-06529                5.000  EACH |     450.00000        2250.00|                             | 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0114 718-06532             6500.000  LFT  |       0.75000        4875.00|                             | 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0115 718-52610             6030.300  CYS  |      26.00000      156787.80|                             | 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
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                                                        TABULATION OF BIDS 
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0116 718-99153            83390.500  SYS  |       1.20000      100068.60|                             | 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0117 720-44000                2.000  EACH |     600.00000        1200.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0118 720-45235               13.000  EACH |    1600.00000       20800.00|                             | 
  CATCH BASIN, E7                         |                             |                             | 
0119 720-45275                2.000  EACH |     800.00000        1600.00|                             | 
  PIPE CATCH BASIN, 24 IN.                |                             |                             | 
0120 720-45410              108.000  EACH |    2200.00000      237600.00|                             | 
  MANHOLE, C4                             |                             |                             | 
0121 720-45415                4.000  EACH |    2600.00000       10400.00|                             | 
  MANHOLE, D4                             |                             |                             | 
0122 720-91352                1.000  EACH |    1500.00000        1500.00|                             | 
  CATCH BASIN, F7                         |                             |                             | 
0123 720-94612               59.000  EACH |    4100.00000      241900.00|                             | 
  MANHOLE, K4                             |                             |                             | 
0124 720-95335                1.000  EACH |    4900.00000        4900.00|                             | 
  MANHOLE, M4                             |                             |                             | 
0125 720-95422               31.000  EACH |    3000.00000       93000.00|                             | 
  MANHOLE, J4                             |                             |                             | 
0126 720-98174              154.000  EACH |    2000.00000      308000.00|                             | 
  INLET, B15                              |                             |                             | 
0127 720-98555               19.000  EACH |    2000.00000       38000.00|                             | 
  INLET, C15                              |                             |                             | 
0128 720-99416               44.000  EACH |    2400.00000      105600.00|                             | 
  CATCH BASIN, B15                        |                             |                             | 
0129 720-99417              137.000  EACH |    2500.00000      342500.00|                             | 
  CATCH BASIN, C15                        |                             |                             | 
0130 723-06660               70.000  SYS  |    1200.00000       84000.00|                             | 
  WINGWALL                                |                             |                             | 
0131 723-07068              169.000  LFT  |     850.00000      143650.00|                             | 
  STRUCTURE, PRECAST THREE-SIDED, 240 IN. |                             |                             | 
  X 84 IN.                                |                             |                             | 
0132 801-01093                2.000  EACH |    3000.00000        6000.00|                             | 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0133 801-01504               22.000  EACH |      45.00000         990.00|                             | 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/06 
                                                                                                                   PAGE : 251 -21 
                                                        TABULATION OF BIDS 
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0134 801-01505               18.000  EACH |      65.00000        1170.00|                             | 
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                             |                             | 
  WORD (ONLY)                             |                             |                             | 
0135 801-04308               14.000  EACH |     350.00000        4900.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0136 801-06207            18973.000  LFT  |       0.65000       12332.45|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0137 801-06218              129.000  LFT  |       6.00000         774.00|                             | 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
0138 801-06625               28.000  EACH |     120.00000        3360.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0139 801-06640               65.000  EACH |     300.00000       19500.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0140 801-06645                5.000  EACH |      85.00000         425.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0141 801-06775                       LUMP |  175000.00000      175000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0142 801-07118             1308.000  LFT  |      10.00000       13080.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
0143 801-07119              144.000  LFT  |      12.00000        1728.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0144 801-07120              258.000  LFT  |      34.00000        8772.00|                             | 
  BARRICADE, III, PERMANENT               |                             |                             | 
0146 802-05701              894.000  LFT  |      10.50000        9387.00|                             | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0147 802-76025              628.750  SFT  |      14.00000        8802.50|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0148 802-76035              103.500  SFT  |      15.00000        1552.50|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0149 802-76045              172.500  SFT  |      23.50000        4053.75|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0150 805-01842               45.000  EACH |     695.00000       31275.00|                             | 
  HANDHOLE, SIGNAL                        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/06 
                                                                                                                   PAGE : 251 -22 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 33,032,443                                                     ROUTE : 146TH STREET 
     CALL ORDER   : 251                     CONTRACT ID : R -28718-A                   COUNTIES : HAMILTON 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(       )                    |(      ) 
                                          |CRIDER & CRIDER, INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0151 805-01893                       LUMP |    3500.00000        3500.00|                             | 
  MAINTAINING TRAFFIC SIGNAL              |                             |                             | 
0152 805-02087                       LUMP |     990.00000         990.00|                             | 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0153 805-03708                6.000  EACH |   15500.00000       93000.00|                             | 
  SIGNAL CANTILEVER STRUCTURE,            |                             |                             | 
  COMBINATION, 50 FT. ARM, 2 FT. LIGHT    |                             |                             | 
0154 805-03708                2.000  EACH |   19000.00000       38000.00|                             | 
  SIGNAL CANTILEVER STRUCTURE,            |                             |                             | 
  COMBINATION, 55 FT. ARM, 2 FT. LIGHT    |                             |                             | 
0155 805-03708                2.000  EACH |   19500.00000       39000.00|                             | 
  SIGNAL CANTILEVER STRUCTURE,            |                             |                             | 
  COMBINATION, 60 FT. ARM, 2 FT. LIGHT    |                             |                             | 
0156 805-03708                1.000  EACH |   23000.00000       23000.00|                             | 
  SIGNAL CANTILEVER STRUCTURE,            |                             |                             | 
  COMBINATION, 70 FT. ARM, 20 FT. LIGHT   |                             |                             | 
0157 805-03708                8.000  EACH |   25900.00000      207200.00|                             | 
  SIGNAL CANTILEVER STRUCTURE,            |                             |                             | 
  COMBINATION, 75 FT. ARM, 2 FT. LIGHT    |                             |                             | 
0158 805-03708                3.000  EACH |   30750.00000       92250.00|                             | 
  SIGNAL CANTILEVER STRUCTURE,            |                             |                             | 
  COMBINATION, 80 FT. ARM, 20 FT. LIGHT   |                             |                             | 
0159 805-04952                1.000  EACH |     715.00000         715.00|                             | 
  CONTROLLER AND CABINET , RELOCATE       |                             |                             | 
0160 805-05870               20.000  EACH |    3760.00000       75200.00|                             | 
  SIGNAL SUPPORT FOUNDATION , 4 FT. DIA.  |                             |                             | 
  X 18 FT.                                |                             |                             | 
0161 805-06592             1700.000  LFT  |      12.50000       21250.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0162 805-06592             6120.000  LFT  |      12.50000       76500.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN. , FOR |                             |                             | 
  LIGHTING                                |                             |                             | 
0163 805-06592             6050.000  LFT  |      12.50000       75625.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN. , FOR |                             |                             | 
  SIGNALS                                 |                             |                             | 
0164 805-78100                4.000  EACH |    7600.00000       30400.00|                             | 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
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0165 805-78205               38.000  EACH |     415.00000       15770.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0166 805-78215               24.000  EACH |     420.00000       10080.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0167 805-78230                2.000  EACH |     690.00000        1380.00|                             | 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0168 805-78445                5.000  EACH |     515.00000        2575.00|                             | 
  SIGNAL SERVICE                          |                             |                             | 
0169 805-78467              250.000  LFT  |       2.15000         537.50|                             | 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0170 805-78470            24060.000  LFT  |       0.35000        8421.00|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0171 805-78485             6145.000  LFT  |       1.40000        8603.00|                             | 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0172 805-78490             3000.000  LFT  |       1.60000        4800.00|                             | 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0173 805-78500              935.000  LFT  |       2.30000        2150.50|                             | 
  SIGNAL CABLE, 11C 14GA.                 |                             |                             | 
0174 805-78510            10720.000  LFT  |       0.80000        8576.00|                             | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0175 805-78785               48.000  EACH |     525.00000       25200.00|                             | 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0176 805-78795             8680.000  LFT  |       6.90000       59892.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0177 805-78925                5.000  EACH |     845.00000        4225.00|                             | 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0178 805-92504               24.000  EACH |     290.00000        6960.00|                             | 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0179 805-95889            19150.000  LFT  |       0.55000       10532.50|                             | 
  WIRE, NO. 10 COPPER, 1C                 |                             |                             | 
0180 805-98336             5913.000  LFT  |       7.00000       41391.00|                             | 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                             |                             | 
  CONDUIT, 4 1/C                          |                             |                             | 
0181 807-02191               45.000  EACH |     530.00000       23850.00|                             | 
  HANDHOLE, LIGHTING                      |                             |                             | 
0182 807-02193              208.000  EACH |     815.00000      169520.00|                             | 
  LIGHT STANDARD FOUNDATION, 3 FT. DIA. X |                             |                             | 
  8 FT.                                   |                             |                             | 
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0184 807-04654                5.000  EACH |    2000.00000       10000.00|                             | 
  LIGHT POLE , 40 FT. E.M.H., 20 FT. MAST |                             |                             | 
  ARM,                                    |                             |                             | 
0185 807-04866              217.000  EACH |    1200.00000      260400.00|                             | 
  LUMINAIRE , DECORATIVE, 400 WATT, METAL |                             |                             | 
  HALIDE                                  |                             |                             | 
0186 807-04866               13.000  EACH |     230.00000        2990.00|                             | 
  LUMINAIRE , ROADWAY 400 WATT, METAL     |                             |                             | 
  HALIDE                                  |                             |                             | 
0187 807-07580            36006.000  LFT  |       7.10000      255642.60|                             | 
  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
0188 807-84762                4.000  EACH |    1850.00000        7400.00|                             | 
  LIGHT POLE, 40 FT. E.M.H., 15.0 FT.     |                             |                             | 
  MAST ARM, TRANSFORMER BASE              |                             |                             | 
0189 807-86805                1.000  EACH |    1850.00000        1850.00|                             | 
  SERVICE POINT, I                        |                             |                             | 
0190 807-86810               10.000  EACH |    3850.00000       38500.00|                             | 
  SERVICE POINT, II                       |                             |                             | 
0191 807-86905                4.000  EACH |      45.00000         180.00|                             | 
  TRANSITION FITTINGS, GALVANIZED STEEL   |                             |                             | 
  CONDUIT TO PLASTIC CABLE                |                             |                             | 
0192 807-86910              228.000  EACH |      30.00000        6840.00|                             | 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0193 807-86915              228.000  EACH |      30.00000        6840.00|                             | 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0194 807-86920              411.000  EACH |       9.00000        3699.00|                             | 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  NON-WATERPROOFED                        |                             |                             | 
0195 807-86925              192.000  EACH |      35.00000        6720.00|                             | 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0196 807-86930              547.000  EACH |       9.00000        4923.00|                             | 
  INSULATION LINK, NONWATERPROOFED        |                             |                             | 
0197 807-86935              304.000  EACH |      35.00000       10640.00|                             | 
  INSULATION LINK, WATERPROOFED           |                             |                             | 
0198 807-86950              228.000  EACH |       5.00000        1140.00|                             | 
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                             |                             | 
  LOCATION IDENTIFICATION                 |                             |                             | 
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0199 807-86955               12.000  EACH |      70.00000         840.00|                             | 
  CABLE DUCT MARKER                       |                             |                             | 
0200 808-05866              113.500  SYS  |       9.70000        1100.95|                             | 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0201 808-06701             9234.100  LFT  |       0.30000        2770.23|                             | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0202 808-06703            20281.900  LFT  |       0.30000        6084.57|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0203 808-06705            13188.000  LFT  |       0.60000        7912.80|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0204 808-06716            11907.000  LFT  |       0.25000        2976.75|                             | 
  LINE, REMOVE                            |                             |                             | 
0205 808-75051              456.000  LFT  |       3.25000        1482.00|                             | 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0206 808-75054              456.000  LFT  |       3.25000        1482.00|                             | 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 
  4 IN.                                   |                             |                             | 
0207 808-75059              114.000  LFT  |       3.50000         399.00|                             | 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                             |                             | 
  4 IN.                                   |                             |                             | 
0208 808-75240             1030.000  LFT  |       0.30000         309.00|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0209 808-75245            12613.500  LFT  |       0.30000        3784.05|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0210 808-75260             5953.100  LFT  |       2.00000       11906.20|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0211 808-75278              830.400  LFT  |       2.00000        1660.80|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0212 808-75297              981.700  LFT  |       4.00000        3926.80|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0213 808-75300               82.000  LFT  |       1.00000          82.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
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0214 808-75320               63.000  EACH |      76.00000        4788.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0215 808-75325               63.000  EACH |     110.00000        6930.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0216 808-75327              468.000  LFT  |       9.70000        4539.60|                             | 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 
  12 IN.                                  |                             |                             | 
0217 808-75996              294.000  EACH |       5.50000        1617.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0218 808-75998             1668.000  EACH |      14.50000       24186.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0219 808-92027             3393.400  LFT  |       1.35000        4581.09|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0220 621-01597             2330.000  SYS  |       1.25000        2912.50|                             | 
  EROSION CONTROL, MAT                    |                             |                             | 
0221 805-01652             2000.000  LFT  |       2.30000        4600.00|                             | 
  WIRE, NO. 4 COPPER, IN CONDUIT, BRIDGE, |                             |                             | 
  1/C                                     |                             |                             | 
0222 807-04962              199.000  EACH |    2120.00000      421880.00|                             | 
  LIGHT STANDARD, DECORATIVE, 30 FT. E.M. |                             |                             | 
  H.,                                     |                             |                             | 
     SECTION TOTALS                       |           $    22,323,924.76|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    22,323,924.76|           $             0.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,772,029                                                     ROUTE : 146TH STREET 
     CALL ORDER   : 261                     CONTRACT ID : R -28722-A                   COUNTIES : HAMILTON 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 12/01/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $     9,204,802.32  100.0000% 
   2   35-0175870     BERNS CONSTRUCTION COMPANY INC.                                            $     9,687,418.62  105.2431% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $    10,066,516.24  109.3616% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-0175870          |(   3  ) 35-0918397 
                                          |E & B PAVING, INC.           |BERNS CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW ROAD CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   72405.87000       72405.87|   90000.00000       90000.00|   98926.88000       98926.88 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               18.000  MOS  |    2037.28000       36671.04|    2500.00000       45000.00|    2004.85000       36087.30 
  FIELD OFFICE, A                         |                             |                             | 
0003 108-01614                       LUMP |    8950.70000        8950.70|    4000.00000        4000.00|    9707.67000        9707.67 
  PARTNERING OVERHEAD                     |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08442                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, SUPERSTRUCTURE     |                             |                             | 
  CONCRETE                                |                             |                             | 
0006 109-08443                2.000  DOL  |       1.00000           2.00|       1.00000           2.00|       1.00000           2.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                2.000  DOL  |       1.00000           2.00|       1.00000           2.00|       1.00000           2.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |  456865.12000      456865.12|  483450.00000      483450.00|  502369.00000      502369.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |   85000.00000       85000.00|  248000.00000      248000.00|  100242.27000      100242.27 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-03000                       LUMP |    9000.00000        9000.00|    9000.00000        9000.00|    9496.63000        9496.63 
  HOUSES AND BUILDINGS, REMOVE ,PARCEL NO |                             |                             | 
  2 (HEIR PROPERTY)                       |                             |                             | 
0011 202-03000                       LUMP |   11000.00000       11000.00|   11000.00000       11000.00|   11607.00000       11607.00 
  HOUSES AND BUILDINGS, REMOVE ,PARCEL NO |                             |                             | 
  6 (CORNETT PROPERTY)                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,772,029                                                     ROUTE : 146TH STREET 
     CALL ORDER   : 261                     CONTRACT ID : R -28722-A                   COUNTIES : HAMILTON 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0175870         |(   3  ) 35-0918397 
                                          |E & B PAVING, INC.           |BERNS CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 203-02000            38741.000  CYS  |       5.10000      197579.10|       5.10000      197579.10|       5.38000      208426.58 
  EXCAVATION, COMMON                      |                             |                             | 
0013 203-02070            26929.000  CYS  |       3.00000       80787.00|       3.00000       80787.00|       3.17000       85364.93 
  BORROW                                  |                             |                             | 
0014 203-51223              646.000  CYS  |      20.40000       13178.40|       9.00000        5814.00|      11.08000        7157.68 
  EXCAVATION, WATERWAY                    |                             |                             | 
0015 205-06931               48.000  TON  |      26.00000        1248.00|      26.00000        1248.00|      27.43000        1316.64 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0016 205-06932              167.500  LFT  |      10.31000        1726.93|      13.81000        2313.18|      10.40000        1742.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0017 205-06936               44.000  TON  |      26.00000        1144.00|      26.00000        1144.00|      27.43000        1206.92 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0018 205-06937             8931.000  LFT  |       1.58000       14110.98|       1.46000       13039.26|       1.37000       12235.47 
  TEMPORARY SILT FENCE                    |                             |                             | 
0019 207-08262            87372.000  SYS  |       3.56000      311044.32|       3.50000      305802.00|       3.69000      322402.68 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0020 211-06467              104.300  CYS  |      40.80000        4255.44|      40.00000        4172.00|      84.41000        8803.96 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0021 211-07454             3370.700  CYS  |      15.00000       50560.50|      15.00000       50560.50|      15.83000       53358.18 
  STRUCTURE BACKFILL                      |                             |                             | 
0022 301-07448             1700.800  TON  |      17.84000       30342.27|      18.45000       31379.76|      25.72000       43744.58 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0023 302-06464            16952.000  CYS  |      27.38000      464145.76|      35.60000      603491.20|      40.60000      688251.20 
  SUBBASE FOR PCCP                        |                             |                             | 
0024 302-07455              258.000  CYS  |      36.72000        9473.76|      36.00000        9288.00|      63.31000       16333.98 
  DENSE GRADED SUBBASE                    |                             |                             | 
0025 401-07334             1535.900  TON  |      75.50000      115960.45|      79.30000      121796.87|      72.24000      110953.42 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0026 401-07403             2363.800  TON  |      54.00000      127645.20|      53.15000      125635.97|      52.63000      124406.79 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0027 401-07408             6984.300  TON  |      49.00000      342230.70|      50.15000      350262.65|      44.15000      308356.85 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0028 401-08338             2884.000  TON  |      49.00000      141316.00|      49.55000      142902.20|      54.35000      156745.40 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG25.0  |                             |                             | 
  mm                                      |                             |                             | 
0029 402-07453              200.000  TON  |      85.00000       17000.00|      98.30000       19660.00|     101.30000       20260.00 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0030 406-05520               25.000  TON  |    3000.00000       75000.00|     348.00000        8700.00|     316.55000        7913.75 
  ASPHALT FOR TACK COAT                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,772,029                                                     ROUTE : 146TH STREET 
     CALL ORDER   : 261                     CONTRACT ID : R -28722-A                   COUNTIES : HAMILTON 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0175870         |(   3  ) 35-0918397 
                                          |E & B PAVING, INC.           |BERNS CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0031 501-08194            62862.000  SYS  |      37.09000     2331551.58|      40.87000     2569169.94|      42.07000     2644604.34 
  QC/QA-PCCP, 11.5 IN.                    |                             |                             | 
0032 503-05240            33714.000  LFT  |       7.84000      264317.76|       6.00000      202284.00|       7.14000      240717.96 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0033 503-05310               68.000  LFT  |     192.52000       13091.36|     886.00000       60248.00|     199.92000       13594.56 
  TERMINAL JOINT                          |                             |                             | 
0034 601-01522                4.000  EACH |    1938.00000        7752.00|    1725.00000        6900.00|    1820.00000        7280.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0035 601-94689                4.000  EACH |    2550.00000       10200.00|    2492.67000        9970.68|    2268.64000        9074.56 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0036 601-99105              200.000  LFT  |      18.36000        3672.00|      14.80000        2960.00|      15.62000        3124.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0037 605-06100            15067.200  LFT  |       5.74000       86485.73|       6.90000      103963.68|       7.88000      118729.54 
  CURB, INTEGRAL, C, CONCRETE             |                             |                             | 
0038 605-06150             4750.500  LFT  |      20.00000       95010.00|      14.00000       66507.00|      13.56000       64416.78 
  CURB AND GUTTER, C, CONCRETE            |                             |                             | 
0039 605-06250              751.800  SYS  |      52.04000       39123.67|      74.40000       55933.92|      63.66000       47859.59 
  CENTER CURB, C, CONCRETE                |                             |                             | 
0040 605-94811                8.000  EACH |     737.36000        5898.88|    1300.00000       10400.00|     583.85000        4670.80 
  CURB TURNOUT                            |                             |                             | 
0041 607-06340             1422.000  LFT  |      40.09000       57007.98|      40.45000       57519.90|      30.83000       43840.26 
  PAVED SIDE DITCH, B                     |                             |                             | 
0042 609-06259              776.000  SYS  |      75.66000       58712.16|      74.18000       57563.68|      75.45000       58549.20 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0043 610-07488             5130.500  TON  |      55.00000      282177.50|      48.00000      246264.00|      64.50000      330917.25 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0044 610-07712             1906.000  SYS  |      34.56000       65871.36|      35.53000       67720.18|      47.83000       91163.98 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0045 615-06336                1.000  EACH |     510.00000         510.00|    1000.00000        1000.00|    1055.18000        1055.18 
  MONUMENT                                |                             |                             | 
0046 615-06490               69.000  EACH |     127.50000        8797.50|     110.00000        7590.00|     116.07000        8008.83 
  RIGHT OF WAY MARKER                     |                             |                             | 
0047 615-06505                8.000  EACH |     433.50000        3468.00|     505.00000        4040.00|     532.87000        4262.96 
  MONUMENT, B                             |                             |                             | 
0048 615-06510                2.000  EACH |     331.50000         663.00|     450.00000         900.00|     474.84000         949.68 
  MONUMENT, C                             |                             |                             | 
0049 615-06515               15.000  EACH |     178.50000        2677.50|     125.00000        1875.00|     131.90000        1978.50 
  MONUMENT, D                             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/06 
                                                                                                                   PAGE : 261 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,772,029                                                     ROUTE : 146TH STREET 
     CALL ORDER   : 261                     CONTRACT ID : R -28722-A                   COUNTIES : HAMILTON 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0175870         |(   3  ) 35-0918397 
                                          |E & B PAVING, INC.           |BERNS CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0050 615-06527                2.000  EACH |     331.50000         663.00|     450.00000         900.00|     474.84000         949.68 
 
  MONUMENT, SECTION CORNER                |                             |                             | 
0051 616-02320             1694.000  SYS  |       2.54000        4302.76|       2.00000        3388.00|       1.48000        2507.12 
  GEOTEXTILES                             |                             |                             | 
0052 616-06405             1190.000  TON  |      27.96000       33272.40|      22.51000       26786.90|      26.38000       31392.20 
  RIPRAP, REVETMENT                       |                             |                             | 
0053 621-01004                8.000  EACH |     204.00000        1632.00|     200.00000        1600.00|     211.04000        1688.32 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0054 621-02770             2140.000  SYS  |       1.40000        2996.00|       1.37000        2931.80|       1.45000        3103.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0055 621-06545                5.700  TON  |     681.36000        3883.75|     668.00000        3807.60|     704.86000        4017.70 
  FERTILIZER                              |                             |                             | 
0056 621-06554             2139.300  LBS  |       2.95000        6310.94|       2.89000        6182.58|       3.05000        6524.87 
  SEED MIXTURE, U                         |                             |                             | 
0057 621-06557             1000.000  LBS  |       3.32000        3320.00|       3.25000        3250.00|       3.43000        3430.00 
  SEED MIXTURE, T                         |                             |                             | 
0058 621-06565               28.500  TON  |     383.52000       10930.32|     376.00000       10716.00|     396.75000       11307.38 
  MULCHING MATERIAL                       |                             |                             | 
0059 621-06567               25.000  kGAL |       2.04000          51.00|       2.00000          50.00|       2.11000          52.75 
  WATER                                   |                             |                             | 
0060 621-06574             3225.700  SYS  |       3.30000       10644.81|       3.77000       12160.89|       2.59000        8354.56 
  SODDING                                 |                             |                             | 
0061 622-98200               18.000  EACH |      20.40000         367.20|      45.00000         810.00|      47.48000         854.64 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0062 701-01849             1547.000  LFT  |      54.27000       83955.69|      53.21000       82315.87|      47.48000       73451.56 
  PILE, CONCRETE, STEEL SHELL ENCASED, 0. |                             |                             | 
  312 IN., 14 IN.                         |                             |                             | 
0063 702-93722               47.300  CYS  |     438.77000       20753.82|     430.17000       20347.04|     321.83000       15222.56 
  CONCRETE, C                             |                             |                             | 
0064 703-51032           106207.000  LBS  |       0.90000       95586.30|       0.88000       93462.16|       1.00000      106207.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0065 704-51002              386.400  CYS  |     426.36000      164745.50|     437.40000      169011.36|     448.45000      173281.08 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0066 706-06343              177.000  LFT  |     162.18000       28705.86|     159.00000       28143.00|     132.95000       23532.15 
  RAILING, PS-2                           |                             |                             | 
0067 706-51020               26.100  CYS  |     482.15000       12584.12|     472.70000       12337.47|     686.92000       17928.61 
  CONCRETE, C, RAILING                    |                             |                             | 
0068 707-08458             3120.000  SFT  |      57.21000      178495.20|      56.09000      175000.80|      67.69000      211192.80 
  STRUCTURAL MEMBERS ,CONCRETE BOX BEAM,  |                             |                             | 
  WS, 42 IN. X 48 IN                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,772,029                                                     ROUTE : 146TH STREET 
     CALL ORDER   : 261                     CONTRACT ID : R -28722-A                   COUNTIES : HAMILTON 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0175870         |(   3  ) 35-0918397 
                                          |E & B PAVING, INC.           |BERNS CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0069 709-51821                       LUMP |    7043.10000        7043.10|    6905.00000        6905.00|    6448.22000        6448.22 
  SURFACE SEAL                            |                             |                             | 
0070 711-51070               40.000  EACH |      76.50000        3060.00|      75.00000        3000.00|      85.47000        3418.80 
  ANCHOR PLATE, AP 1                      |                             |                             | 
0071 715-02628                6.000  EACH |     590.00000        3540.00|     590.00000        3540.00|     622.56000        3735.36 
  SAFETY METAL END SECTION, 6:1, 15 IN.   |                             |                             | 
0072 715-04612               29.000  LFT  |      38.00000        1102.00|      38.00000        1102.00|      40.10000        1162.90 
  PIPE ,TYPE 3 CIRCULAR 10 INCH           |                             |                             | 
0073 715-05048            25157.000  LFT  |       3.00000       75471.00|       3.00000       75471.00|       3.17000       79747.69 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0074 715-05048              100.000  LFT  |      18.50000        1850.00|      18.50000        1850.00|      19.52000        1952.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0075 715-05049              100.000  LFT  |      19.50000        1950.00|      19.50000        1950.00|      20.58000        2058.00 
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                             |                             | 
0076 715-05051              100.000  LFT  |      21.50000        2150.00|      21.50000        2150.00|      22.69000        2269.00 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 
0077 715-05052              100.000  LFT  |      23.50000        2350.00|      23.50000        2350.00|      24.80000        2480.00 
  PIPE, TYPE 4, CIRCULAR, 12 IN.          |                             |                             | 
0078 715-05053             1161.000  LFT  |      13.00000       15093.00|      13.00000       15093.00|      13.72000       15928.92 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0079 715-05149             6825.000  LFT  |      23.00000      156975.00|      23.00000      156975.00|      24.27000      165642.75 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0080 715-05151              781.000  LFT  |      26.00000       20306.00|      26.00000       20306.00|      27.43000       21422.83 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0081 715-05152              647.000  LFT  |      29.00000       18763.00|      29.00000       18763.00|      30.60000       19798.20 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0082 715-05154              600.000  LFT  |      37.00000       22200.00|      37.00000       22200.00|      39.04000       23424.00 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0083 715-05156               72.000  LFT  |      60.00000        4320.00|      60.00000        4320.00|      63.31000        4558.32 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
0084 715-05169              251.000  LFT  |      26.00000        6526.00|      26.00000        6526.00|      27.43000        6884.93 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0085 715-05407              230.000  LFT  |      10.20000        2346.00|      10.00000        2300.00|       8.44000        1941.20 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0086 715-08586                1.000  EACH |    2900.00000        2900.00|    2900.00000        2900.00|    3060.03000        3060.03 
  DRAINAGE GATE ,10 INCH                  |                             |                             | 
0087 715-08586                1.000  EACH |    4800.00000        4800.00|    4800.00000        4800.00|    5064.87000        5064.87 
  DRAINAGE GATE ,15 INCH                  |                             |                             | 
0088 715-46000                5.000  EACH |     540.00000        2700.00|     540.00000        2700.00|     569.80000        2849.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
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0089 715-46005                5.000  EACH |     600.00000        3000.00|     600.00000        3000.00|     633.11000        3165.55 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0090 715-46010                1.000  EACH |     700.00000         700.00|     700.00000         700.00|     738.62000         738.62 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0091 715-46030                1.000  EACH |    1250.00000        1250.00|    1250.00000        1250.00|    1318.97000        1318.97 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0092 715-90325                2.000  EACH |     450.00000         900.00|     450.00000         900.00|     474.84000         949.68 
  PIPE END SECTION, 10 IN.                |                             |                             | 
0093 718-06531                7.000  EACH |     250.00000        1750.00|     250.00000        1750.00|     263.79000        1846.53 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0094 718-06532             3000.000  LFT  |       0.77000        2310.00|       1.00000        3000.00|       1.06000        3180.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0095 718-52610             1434.100  CYS  |      36.00000       51627.60|      51.00000       73139.10|      32.71000       46909.41 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0096 718-99153            24634.000  SYS  |       1.00000       24634.00|       1.00000       24634.00|       1.06000       26112.04 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0097 720-45410               18.000  EACH |    2000.00000       36000.00|    2000.00000       36000.00|    2110.36000       37986.48 
  MANHOLE, C4                             |                             |                             | 
0098 720-45415                1.000  EACH |    4700.00000        4700.00|    4700.00000        4700.00|    4959.35000        4959.35 
  MANHOLE, D4                             |                             |                             | 
0099 720-98174               45.000  EACH |    2550.00000      114750.00|    2550.00000      114750.00|    2690.71000      121081.95 
  INLET, B15                              |                             |                             | 
0100 720-98555               57.000  EACH |    2250.00000      128250.00|    2250.00000      128250.00|    2374.16000      135327.12 
  INLET, C15                              |                             |                             | 
0101 801-04308               14.000  EACH |     504.90000        7068.60|     441.00000        6174.00|     522.32000        7312.48 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0102 801-06199                2.000  EACH |     561.00000        1122.00|     223.00000         446.00|     580.35000        1160.70 
  ROAD CLOSURE SIGN ASSEMBLY, PERMANENT   |                             |                             | 
0103 801-06207            36200.000  LFT  |       1.00000       36200.00|       0.81000       29322.00|       1.03000       37286.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0104 801-06216              381.000  LFT  |       5.95000        2266.95|       6.60000        2514.60|       6.15000        2343.15 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0105 801-06640               23.000  EACH |     280.50000        6451.50|     176.00000        4048.00|     290.17000        6673.91 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0106 801-06645               31.000  EACH |     122.40000        3794.40|      72.00000        2232.00|     126.62000        3925.22 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0107 801-06710              500.000  DAY  |      10.20000        5100.00|      15.50000        7750.00|      10.55000        5275.00 
  FLASHING ARROW SIGN                     |                             |                             | 
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0108 801-06775                       LUMP |   22764.75000       22764.75|   30000.00000       30000.00|   37146.96000       37146.96 
  MAINTAINING TRAFFIC                     |                             |                             | 
0109 801-07119              754.000  LFT  |      17.34000       13074.36|      14.40000       10857.60|      17.94000       13526.76 
  BARRICADE, III-B                        |                             |                             | 
0110 801-07120               80.000  LFT  |      56.10000        4488.00|      24.00000        1920.00|      58.04000        4643.20 
  BARRICADE, III, PERMANENT               |                             |                             | 
0111 802-05701              198.500  LFT  |      14.28000        2834.58|      14.00000        2779.00|      14.77000        2931.85 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0112 802-07057               80.520  SFT  |      21.42000        1724.74|      21.00000        1690.92|      22.16000        1784.32 
  SIGN, PANEL, WITH LEGEND                |                             |                             | 
0113 802-07151                2.000  EACH |     239.70000         479.40|     235.00000         470.00|     247.97000         495.94 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, VII                         |                             |                             | 
0114 802-76025              293.940  SFT  |      16.32000        4797.10|      16.00000        4703.04|      16.88000        4961.71 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0115 802-76035              302.830  SFT  |      19.38000        5868.85|      19.00000        5753.77|      20.05000        6071.74 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0116 802-76045               41.000  SFT  |      27.54000        1129.14|      27.00000        1107.00|      28.49000        1168.09 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0117 802-76095              423.000  LBS  |       3.06000        1294.38|       3.00000        1269.00|       3.17000        1340.91 
  STRUCTURAL STEEL, BREAKAWAY             |                             |                             | 
0118 805-01652              240.000  LFT  |       1.89000         453.60|       1.85000         444.00|       1.95000         468.00 
  WIRE, NO. 4 COPPER, IN CONDUIT, BRIDGE, |                             |                             | 
  1/C                                     |                             |                             | 
0119 805-01842               46.000  EACH |     810.90000       37301.40|     795.00000       36570.00|     838.87000       38588.02 
  HANDHOLE, SIGNAL                        |                             |                             | 
0120 805-01844             8490.000  LFT  |      11.22000       95257.80|      11.00000       93390.00|      11.61000       98568.90 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0121 805-01879                5.000  EACH |     714.00000        3570.00|     700.00000        3500.00|     738.63000        3693.15 
  SIGNAL SERVICE, INSTALL                 |                             |                             | 
0122 805-02503            16845.000  LFT  |       3.98000       67043.10|       3.90000       65695.50|       4.12000       69401.40 
  CABLE, ROADWAY LOOP, 1C 14GA. ,PREFORME |                             |                             | 
0123 805-03978               19.000  EACH |     375.36000        7131.84|     368.00000        6992.00|     388.31000        7377.89 
  EMERGENCY VEHICLE LIGHT DETECTOR,       |                             |                             | 
  SINGLE CHANNEL, ONE DIRECTION           |                             |                             | 
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0124 805-03980               19.000  EACH |     173.40000        3294.60|     170.00000        3230.00|     179.38000        3408.22 
  EMERGENCY VEHICLE CONFIRMATION LIGHT KI |                             |                             | 
0125 805-03985             5360.000  LFT  |       1.38000        7396.80|       1.35000        7236.00|       1.42000        7611.20 
  DETECTOR CABLE 3C 20GA.                 |                             |                             | 
0126 805-05870               20.000  EACH |    6181.20000      123624.00|    6060.00000      121200.00|    6394.40000      127888.00 
  SIGNAL SUPPORT FOUNDATION               |                             |                             | 
0127 805-06362               20.000  EACH |    3570.00000       71400.00|    3500.00000       70000.00|    3693.14000       73862.80 
  SIGNAL AND LIGHTING COMBINATION POLE ,  |                             |                             | 
  SIGNAL MAST ARM, 45 FT., 30 FT. E.M.H., |                             |                             | 
0128 805-06483                1.000  EACH |    2774.40000        2774.40|    2720.00000        2720.00|    2870.09000        2870.09 
  CONTROLLER , MASTER INTERCONNECT        |                             |                             | 
0129 805-06592             2490.000  LFT  |      11.22000       27937.80|      11.00000       27390.00|      11.61000       28908.90 
  CONDUIT, STEEL, GALVANIZED, 2 IN. , FOR |                             |                             | 
  LIGHTING                                |                             |                             | 
0130 805-06834                5.000  EACH |    8160.00000       40800.00|    8000.00000       40000.00|    8441.45000       42207.25 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE, TS2, TYPE I                      |                             |                             | 
0131 805-08466                5.000  EACH |     306.00000        1530.00|     300.00000        1500.00|     316.55000        1582.75 
  RADIO ANTENNA, 9db, YAGI                |                             |                             | 
0132 805-08493                       LUMP |     969.00000         969.00|     950.00000         950.00|    1002.42000        1002.42 
  RADIO SYSTEM TESTING INTERCONNECT       |                             |                             | 
0133 805-08494                5.000  EACH |    2050.20000       10251.00|    2010.00000       10050.00|    2120.92000       10604.60 
  RADIO SPREAD SPECTRUM                   |                             |                             | 
0134 805-08495                5.000  EACH |      14.28000          71.40|      14.00000          70.00|      14.77000          73.85 
  RADIO ANTENNA EXTENSION                 |                             |                             | 
0135 805-78205               30.000  EACH |     510.00000       15300.00|     500.00000       15000.00|     527.59000       15827.70 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0136 805-78215               14.000  EACH |     520.20000        7282.80|     510.00000        7140.00|     538.14000        7533.96 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0137 805-78230               10.000  EACH |     800.70000        8007.00|     785.00000        7850.00|     828.32000        8283.20 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0138 805-78355               36.000  EACH |     234.60000        8445.60|     230.00000        8280.00|     242.69000        8736.84 
  PEDESTRIAN SIGNAL HEAD, 12 IN.          |                             |                             | 
0139 805-78370               36.000  EACH |     122.40000        4406.40|     120.00000        4320.00|     126.62000        4558.32 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0140 805-78467              320.000  LFT  |       2.04000         652.80|       2.00000         640.00|       2.11000         675.20 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
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0141 805-78480             5360.000  LFT  |       1.33000        7128.80|       1.30000        6968.00|       1.37000        7343.20 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0142 805-78485            15835.000  LFT  |       1.53000       24227.55|       1.50000       23752.50|       1.58000       25019.30 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0143 805-78490             5435.000  LFT  |       1.73000        9402.55|       1.70000        9239.50|       1.79000        9728.65 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0144 805-78510            22069.000  LFT  |       0.92000       20303.48|       0.90000       19862.10|       0.95000       20965.55 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0145 805-78925                5.000  EACH |     979.20000        4896.00|     960.00000        4800.00|    1012.97000        5064.85 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0146 805-92504               30.000  EACH |     168.30000        5049.00|     165.00000        4950.00|     174.11000        5223.30 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0147 805-95889             6530.000  LFT  |       0.71000        4636.30|       0.70000        4571.00|       0.74000        4832.20 
  WIRE, NO. 10 COPPER, 1C                 |                             |                             | 
0148 805-98336             2490.000  LFT  |       7.40000       18426.00|       7.25000       18052.50|       7.65000       19048.50 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                             |                             | 
  CONDUIT, 4 1/C                          |                             |                             | 
0149 807-02191               40.000  EACH |     810.90000       32436.00|     795.00000       31800.00|     838.87000       33554.80 
  HANDHOLE, LIGHTING                      |                             |                             | 
0150 807-03951               59.000  EACH |    2330.70000      137511.30|    2285.00000      134815.00|    2411.09000      142254.31 
  LIGHT POLE, ORNAMENTAL ,STANDARD,       |                             |                             | 
  DECORATIVE, 30 FT. E.M.H.,              |                             |                             | 
0151 807-04866               79.000  EACH |    1208.70000       95487.30|    1185.00000       93615.00|    1250.39000       98780.81 
  LUMINAIRE ,DECORATIVE 400 WATT, METAL   |                             |                             | 
  HALIDE                                  |                             |                             | 
0152 807-04922               59.000  EACH |    1152.60000       68003.40|    1130.00000       66670.00|    1192.36000       70349.24 
  LIGHT STANDARD FOUNDATION ,3 FT.        |                             |                             | 
  DIAMETER X 8 FT.                        |                             |                             | 
0153 807-07580            10390.000  LFT  |       7.40000       76886.00|       7.25000       75327.50|       7.65000       79483.50 
  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
0154 807-86810                4.000  EACH |    4453.32000       17813.28|    4366.00000       17464.00|    4606.92000       18427.68 
  SERVICE POINT, II                       |                             |                             | 
0155 807-86905                4.000  EACH |      15.30000          61.20|      15.00000          60.00|      15.83000          63.32 
  TRANSITION FITTINGS, GALVANIZED STEEL   |                             |                             | 
  CONDUIT TO PLASTIC CABLE                |                             |                             | 
0156 807-86910               79.000  EACH |      31.62000        2497.98|      31.00000        2449.00|      32.71000        2584.09 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0157 807-86915               79.000  EACH |      31.62000        2497.98|      31.00000        2449.00|      32.71000        2584.09 
  CONNECTOR KIT, FUSED                    |                             |                             | 
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0158 807-86920              186.000  EACH |      15.30000        2845.80|      15.00000        2790.00|      15.83000        2944.38 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  NON-WATERPROOFED                        |                             |                             | 
0159 807-86925               60.000  EACH |      22.44000        1346.40|      22.00000        1320.00|      23.21000        1392.60 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0160 807-86930              158.000  EACH |       8.87000        1401.46|       8.70000        1374.60|       9.18000        1450.44 
  INSULATION LINK, NONWATERPROOFED        |                             |                             | 
0161 807-86935               60.000  EACH |      16.32000         979.20|      16.00000         960.00|      16.88000        1012.80 
  INSULATION LINK, WATERPROOFED           |                             |                             | 
0162 807-86955               20.000  EACH |     117.30000        2346.00|     115.00000        2300.00|     121.35000        2427.00 
  CABLE DUCT MARKER                       |                             |                             | 
0163 808-03002             3980.000  LFT  |       0.35000        1393.00|       0.60000        2388.00|       1.41000        5611.80 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0164 808-03178               32.000  EACH |     285.60000        9139.20|     250.00000        8000.00|     453.73000       14519.36 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC, LANE ARROWS                    |                             |                             | 
0165 808-03179               28.000  EACH |     405.96000       11366.88|     325.00000        9100.00|     578.24000       16190.72 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC, WORD (ONLY)                    |                             |                             | 
0166 808-03631            17256.000  LFT  |       0.35000        6039.60|       0.60000       10353.60|       1.41000       24330.96 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0167 808-03632             9623.000  LFT  |       0.35000        3368.05|       0.60000        5773.80|       1.41000       13568.43 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0168 808-05534              760.000  LFT  |       0.70000         532.00|       1.50000        1140.00|       1.78000        1352.80 
  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                             |                             | 
0169 808-06701              710.000  LFT  |       0.35000         248.50|       0.36000         255.60|       1.41000        1001.10 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0170 808-06703             7848.000  LFT  |       0.35000        2746.80|       0.36000        2825.28|       2.47000       19384.56 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0171 808-06848               60.000  LFT  |      13.26000         795.60|       8.00000         480.00|      18.99000        1139.40 
  LINE, EPOXY, DOTTED, WHITE, 4 IN, 24 IN |                             |                             | 
  LINE, 48 IN GAP                         |                             |                             | 
0172 808-06849               30.000  LFT  |      13.26000         397.80|       8.00000         240.00|      18.99000         569.70 
  LINE, EPOXY, DOTTED, YELLOW, 4 IN, 24   |                             |                             | 
  IN LINE, 48 IN GAP                      |                             |                             | 
0173 808-74812              539.000  LFT  |       8.78000        4732.42|       3.50000        1886.50|      14.36000        7740.04 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,772,029                                                     ROUTE : 146TH STREET 
     CALL ORDER   : 261                     CONTRACT ID : R -28722-A                   COUNTIES : HAMILTON 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0175870         |(   3  ) 35-0918397 
                                          |E & B PAVING, INC.           |BERNS CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0174 808-75067              712.000  LFT  |      17.57000       12509.84|      14.50000       10324.00|      23.46000       16703.52 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0175 808-75245             4777.000  LFT  |       0.35000        1671.95|       0.36000        1719.72|       1.41000        6735.57 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0176 808-75297              152.000  LFT  |       4.22000         641.44|       4.50000         684.00|      12.81000        1947.12 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0177 808-75300              818.000  LFT  |       1.06000         867.08|       1.25000        1022.50|       2.15000        1758.70 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0178 808-75320                9.000  EACH |      77.52000         697.68|      65.00000         585.00|     154.06000        1386.54 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0179 808-75325               12.000  EACH |     112.20000        1346.40|      85.00000        1020.00|     211.04000        2532.48 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0180 808-75998              684.000  EACH |      19.89000       13604.76|      16.00000       10944.00|      73.34000       50164.56 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0181 808-91662               57.000  LFT  |       8.78000         500.46|      14.50000         826.50|      14.36000         818.52 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0182 808-92027             2146.000  LFT  |       1.41000        3025.86|       1.75000        3755.50|       2.51000        5386.46 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0183 808-94455             2710.000  LFT  |       2.57000        6964.70|       3.00000        8130.00|       4.77000       12926.70 
  TRANSVERSE MARKINGS, EPOXY, CROSSWALK,  |                             |                             | 
  6 IN.                                   |                             |                             | 
0184 808-96016              189.000  LFT  |       2.11000         398.79|       2.25000         425.25|       5.35000        1011.15 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 12  |                             |                             | 
  IN.                                     |                             |                             | 
0185 808-98000             3614.000  LFT  |       0.70000        2529.80|       4.00000       14456.00|       2.84000       10263.76 
  LINE, EPOXY, SOLID, YELLOW, 8 IN.       |                             |                             | 
0200 105-08520                6.000  EACH |      76.50000         459.00|     400.00000        2400.00|     211.04000        1266.24 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0201 105-08521              108.000  MOS  |      45.90000        4957.20|      85.00000        9180.00|     105.52000       11396.16 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0202 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,772,029                                                     ROUTE : 146TH STREET 
     CALL ORDER   : 261                     CONTRACT ID : R -28722-A                   COUNTIES : HAMILTON 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0175870         |(   3  ) 35-0918397 
                                          |E & B PAVING, INC.           |BERNS CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0203 109-08441                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, PCCP               |                             |                             | 
0204 501-06727                       LUMP |    3332.85000        3332.85|    4000.00000        4000.00|    5925.71000        5925.71 
  CORING, PCCP                            |                             |                             | 
0205 604-03654              221.000  SYS  |     193.50000       42763.50|     220.00000       48620.00|      36.72000        8115.12 
  BRICK PAVERS, RESET                     |                             |                             | 
0206 604-03643               58.000  SYS  |     193.50000       11223.00|     220.00000       12760.00|      93.25000        5408.50 
  BRICK PAVERS                            |                             |                             | 
0207 805-06362                2.000  EACH |   15065.40000       30130.80|   14770.00000       29540.00|   15585.04000       31170.08 
  SIGNAL AND LIGHTING COMBINATION POLE ,  |                             |                             | 
  SIGNAL MAST ARM, 50 FT., 30 FT. E.M.H.  |                             |                             | 
0208 805-06362                1.000  EACH |   18768.00000       18768.00|   18400.00000       18400.00|   19415.34000       19415.34 
  SIGNAL AND LIGHTING COMBINATION POLE ,  |                             |                             | 
  SIGNAL MAST ARM, 55 FT., 30 FT. E.M.H.  |                             |                             | 
0209 805-06362                1.000  EACH |   19196.40000       19196.40|   18820.00000       18820.00|   19858.52000       19858.52 
  SIGNAL AND LIGHTING COMBINATION POLE ,  |                             |                             | 
  SIGNAL MAST ARM, 60FT., 30 FT. E.M.H.,  |                             |                             | 
0210 805-06362                5.000  EACH |   22338.00000      111690.00|   21900.00000      109500.00|   23108.48000      115542.40 
  SIGNAL AND LIGHTING COMBINATION POLE ,  |                             |                             | 
  SIGNAL MAST ARM, 65 FT., 30 FT. E.M.H.  |                             |                             | 
0211 805-06362                2.000  EACH |   23460.00000       46920.00|   23000.00000       46000.00|   24269.18000       48538.36 
  SIGNAL AND LIGHTING COMBINATION POLE ,  |                             |                             | 
  SIGNAL MAST ARM, 70 FT., 30 FT. E.M.H.  |                             |                             | 
0212 805-06362                6.000  EACH |   26520.00000      159120.00|   26000.00000      156000.00|   27434.73000      164608.38 
  SIGNAL AND LIGHTING COMBINATION POLE ,  |                             |                             | 
  SIGNAL MAST ARM, 75 FT., 30 FT. E.M.H.  |                             |                             | 
0213 805-06362                1.000  EACH |   31620.00000       31620.00|   31000.00000       31000.00|   32710.64000       32710.64 
  SIGNAL AND LIGHTING COMBINATION POLE ,  |                             |                             | 
  SIGNAL MAST ARM, 80 FT., 30 FT. E.M.H.  |                             |                             | 
0214 805-06362                1.000  EACH |   33405.00000       33405.00|   32750.00000       32750.00|   34557.20000       34557.20 
  SIGNAL AND LIGHTING COMBINATION POLE ,  |                             |                             | 
  SIGNAL MAST ARM, 85 FT., 30 FT. E.M.H.  |                             |                             | 
     SECTION TOTALS                       |           $     9,204,802.32|           $     9,687,418.62|           $    10,066,516.24 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     9,204,802.32|           $     9,687,418.62|           $    10,066,516.24 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   675,774.50                                                   ROUTE : US 150 
     CALL ORDER   : 271                     CONTRACT ID : R -28743-A                   COUNTIES : ORANGE 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 11/30/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : Standard 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   54-1342714     TRI COUNTY BUILDERS CO                                                     $       613,479.00  100.0000% 
 
==================================================================================================================================== 
                                          |(   1  ) 54-1342714          |(      )                     |(      ) 
                                          |TRI COUNTY BUILDERS CO       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPAIR 
                                          |                             |                             | 
0001 105-06845                       LUMP |   10500.00000       10500.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                6.000  MOS  |    2300.00000       13800.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   14544.00000       14544.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    1600.00000        1600.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02241              125.000  LFT  |       4.80000         600.00|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 601-99105              125.000  LFT  |      31.68000        3960.00|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
  NO POSTS                                |                             |                             | 
0009 610-07486               37.000  TON  |     191.00000        7067.00|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0010 621-01004                1.000  EACH |     660.00000         660.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0011 621-01597              230.000  SYS  |      17.00000        3910.00|                             | 
  EROSION CONTROL, MAT , HIGH PERFORMANCE |                             |                             | 
  TURF REINFORCEMENT                      |                             |                             | 
0012 621-06559              230.000  SYS  |       5.40000        1242.00|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   675,774.50                                                   ROUTE : US 150 
     CALL ORDER   : 271                     CONTRACT ID : R -28743-A                   COUNTIES : ORANGE 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : Standard 
 
==================================================================================================================================== 
                                          |(   1  ) 54-1342714          |(       )                    |(      ) 
                                          |TRI COUNTY BUILDERS CO       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 711-91996                       LUMP |  123211.00000      123211.00|                             | 
  REPAIR EXISTING STRUCTURE , MASONRY     |                             |                             | 
  REPAIR                                  |                             |                             | 
0015 801-06640               26.000  EACH |     160.00000        4160.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0016 801-06775                       LUMP |   40000.00000       40000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0017 711-91996                       LUMP |  388223.00000      388223.00|                             | 
  REPAIR EXISTING STRUCTURE , CINTEC      |                             |                             | 
  ARCHTEC                                 |                             |                             | 
     SECTION TOTALS                       |           $       613,479.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       613,479.00|           $             0.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    79,513.00                                                   ROUTE : US 24 
     CALL ORDER   : 275                     CONTRACT ID : R -28753-B                   COUNTIES : CASS 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 09/14/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : Standard 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $        83,179.13  100.0000% 
   2   35-1621699     CENTRAL PAVING, INC.                                                       $        85,273.30  102.5177% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-1621699          |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |CENTRAL PAVING, INC.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT 
                                          |                             |                             | 
0001 105-07039                2.000  MOS  |    1746.50000        3493.00|    1520.00000        3040.00| 
  FIELD OFFICE, B                         |                             |                             | 
0002 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0003 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0004 110-01001                       LUMP |    4100.00000        4100.00|   11800.00000       11800.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 203-02000               20.000  CYS  |     160.10000        3202.00|     222.00000        4440.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0006 203-02080                0.050  MILE |   32022.51000        1601.13|   21120.00000        1056.00| 
  LINEAR GRADING                          |                             |                             | 
0007 207-08268              200.000  SYS  |      29.72000        5944.00|      37.00000        7400.00| 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0008 210-06369              380.000  LFT  |       6.43000        2443.40|      13.00000        4940.00| 
  SAW CUT                                 |                             |                             | 
0009 303-07449               44.000  TON  |      54.24000        2386.56|      75.00000        3300.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0010 304-07493              107.500  TON  |     213.48000       22949.10|     110.00000       11825.00| 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0011 402-07433               10.000  TON  |     161.84000        1618.40|     230.00000        2300.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0012 402-07438               16.000  TON  |     115.07000        1841.12|     230.00000        3680.00| 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0013 406-05520                0.500  TON  |     100.00000          50.00|     300.00000         150.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    79,513.00                                                   ROUTE : US 24 
     CALL ORDER   : 275                     CONTRACT ID : R -28753-B                   COUNTIES : CASS 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : Standard 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1621699         |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |CENTRAL PAVING, INC.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 605-06121              190.000  LFT  |      69.75000       13252.50|      78.00000       14820.00| 
  CURB, CONCRETE, B                       |                             |                             | 
0015 621-06748              100.000  SYS  |       5.25000         525.00|       5.25000         525.00| 
  SEEDING                                 |                             |                             | 
0016 801-06640               14.000  EACH |     125.00000        1750.00|      71.00000         994.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0017 801-06775                       LUMP |   11443.42000       11443.42|   10000.00000       10000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0018 802-02489               72.000  LFT  |      16.25000        1170.00|      10.75000         774.00| 
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                             |                             | 
  BASE                                    |                             |                             | 
0019 802-07060                8.000  EACH |      55.00000         440.00|      39.00000         312.00| 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0020 804-06771               28.000  EACH |      42.00000        1176.00|      29.85000         835.80| 
  DELINEATOR POST, FLEXIBLE , WHITE       |                             |                             | 
0021 808-06705              150.000  LFT  |       1.60000         240.00|       1.85000         277.50| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0022 808-06716              500.000  LFT  |       1.00000         500.00|       0.60000         300.00| 
  LINE, REMOVE                            |                             |                             | 
0023 808-75205              800.000  LFT  |       0.75000         600.00|       0.68000         544.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0024 808-75245              500.000  LFT  |       0.75000         375.00|       0.76000         380.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0025 808-75247              150.000  LFT  |       1.15000         172.50|       1.68000         252.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 6   |                             |                             | 
  IN.                                     |                             |                             | 
0026 808-75998               34.000  EACH |      56.00000        1904.00|      39.00000        1326.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $        83,179.13|           $        85,273.30|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        83,179.13|           $        85,273.30|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    24,662.50                                                   ROUTE : US 41 
     CALL ORDER   : 281                     CONTRACT ID : R -28781-A                   COUNTIES : LAKE 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 10/01/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1874009     HAUER EXCAVATING                                                           $        27,600.00    0.0000% 
   2   32-0154474     JCI BRIDGE GROUP INC                                                       $        34,450.00    0.0000% 
   3   35-1106884     ELLAS CONSTRUCTION COMPANY, INC.                                           $        50,000.00    0.0000% 
       35-2009641      REAGINS, INC.                                                                       IRREGULAR 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1874009          |(   2  ) 32-0154474          |(   3  ) 35-1106884 
                                          |HAUER EXCAVATING             |JCI BRIDGE GROUP INC         |ELLAS CONSTRUCTION COMPANY, I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HOUSES AND BUILDINGS, REMOVE 
                                          |                             |                             | 
0002 202-03000                       LUMP |   26700.00000       26700.00|   31900.00000       31900.00|   45500.00000       45500.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 3                                   |                             |                             | 
0003 205-06937              400.000  LFT  |       0.50000         200.00|       2.00000         800.00|       2.50000        1000.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0004 621-06560             1750.000  SYS  |       0.40000         700.00|       1.00000        1750.00|       2.00000        3500.00 
  MULCHED SEEDING, U                      |                             |                             | 
     SECTION TOTALS                       |           $        27,600.00|           $        34,450.00|           $        50,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        27,600.00|           $        34,450.00|           $        50,000.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   616,468.90                                                   ROUTE : 70 
     CALL ORDER   : 301                     CONTRACT ID : R -28838-A                   COUNTIES : WAYNE 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 11/03/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   33-0349226     PENHALL COMPANY                                                            $       282,225.00  100.0000% 
 
==================================================================================================================================== 
                                          |(   1  ) 33-0349226          |(      )                     |(      ) 
                                          |PENHALL COMPANY              |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DIAMOND GRINDING 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2200.00000        2200.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                3.000  MOS  |    3000.00000        9000.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS ` |                             |                             | 
0005 110-01001                       LUMP |   35000.00000       35000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 507-07480            40600.000  SYS  |       2.37000       96222.00|                             | 
  PCCP PROFILING , DIAMOND GRINDING FOR   |                             |                             | 
  SKID RESISTANCE                         |                             |                             | 
0007 507-08270             3700.000  LFT  |       3.00000       11100.00|                             | 
  CRACKS IN PCCP, ROUT AND SEAL ,         |                             |                             | 
  TRANSVERSE                              |                             |                             | 
0008 507-08272            21400.000  LFT  |       1.65000       35310.00|                             | 
  JOINTS IN PCCP, SAW AND SEAL ,          |                             |                             | 
  LONGITUDINAL                            |                             |                             | 
0009 507-08272            18300.000  LFT  |       2.00000       36600.00|                             | 
  JOINTS IN PCCP, SAW AND SEAL ,          |                             |                             | 
  TRANSVERSE                              |                             |                             | 
0010 612-04315                7.400  TON  |    2255.00000       16687.00|                             | 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0011 612-60410              142.000  EACH |      37.00000        5254.00|                             | 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/06 
                                                                                                                   PAGE : 301 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   616,468.90                                                   ROUTE : 70 
     CALL ORDER   : 301                     CONTRACT ID : R -28838-A                   COUNTIES : WAYNE 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 33-0349226          |(       )                    |(      ) 
                                          |PENHALL COMPANY              |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 801-06640               30.000  EACH |      80.00000        2400.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0013 801-06710               90.000  DAY  |       5.00000         450.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0014 801-06775                       LUMP |   32000.00000       32000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $       282,225.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       282,225.00|           $             0.00|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 321 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,147,840.03                                                   ROUTE : SR 44 
     CALL ORDER   : 321                     CONTRACT ID : RS-27328-B                   COUNTIES : JOHNSON 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 11/30/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     2,149,745.09  100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                         $     2,260,000.00  105.1287% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-1139301          |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |E & B PAVING, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4100.00000        4100.00|    3900.00000        3900.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    1400.00000       12600.00|    2500.00000       22500.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                3.000  EACH |     125.00000         375.00|     100.00000         300.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               27.000  MOS  |     100.00000        2700.00|     250.00000        6750.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |  107000.00000      107000.00|  113000.00000      113000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-02278              420.000  LFT  |       6.25000        2625.00|      20.00000        8400.00| 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0011 202-52710             1250.120  SYS  |       7.00000        8750.84|      19.52000       24402.34| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0012 203-02000              177.780  CYS  |      95.00000       16889.10|     205.00000       36444.90| 
  EXCAVATION, COMMON                      |                             |                             | 
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                                                                                                                   PAGE : 321 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,147,840.03                                                   ROUTE : SR 44 
     CALL ORDER   : 321                     CONTRACT ID : RS-27328-B                   COUNTIES : JOHNSON 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1139301         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |E & B PAVING, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 203-02070               20.000  CYS  |      80.00000        1600.00|      35.00000         700.00| 
  BORROW                                  |                             |                             | 
0014 213-04324               50.000  CYS  |     100.00000        5000.00|      55.00000        2750.00| 
  FLOWABLE FILL                           |                             |                             | 
0015 303-01180              307.080  TON  |      25.00000        7677.00|      25.00000        7677.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0016 304-07491             1060.000  TON  |      98.00000      103880.00|     125.00000      132500.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0017 306-08033            31895.670  SYS  |       1.10000       35085.24|       1.25000       39869.59| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0018 306-08034            18876.330  SYS  |       1.50000       28314.50|       1.20000       22651.60| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0019 306-08043             2000.000  SYS  |       1.50000        3000.00|       1.90000        3800.00| 
  MILLING, TRANSITION                     |                             |                             | 
0020 306-08432             9935.060  SYS  |       1.95000       19373.37|       4.00000       39740.24| 
  MILLING, APPROACH                       |                             |                             | 
0021 401-07334             4265.460  TON  |      79.00000      336971.34|      73.00000      311378.58| 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0022 401-07385             3610.880  TON  |      72.00000      259983.36|      56.00000      202209.28| 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 12.5 mm |                             |                             | 
0023 402-07442              307.080  TON  |      72.00000       22109.76|      60.00000       18424.80| 
  HMA BASE, TYPE C                        |                             |                             | 
0024 402-07452              150.000  TON  |      75.00000       11250.00|     105.00000       15750.00| 
  HMA, TYPE C, WEDGE AND LEVEL            |                             |                             | 
0025 406-05520               32.020  TON  |     325.00000       10406.50|     332.00000       10630.64| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0026 501-06266                       LUMP |    2600.00000        2600.00|    2500.00000        2500.00| 
  PROFILOGRAPH, PCCP                      |                             |                             | 
0027 503-03489               30.000  EACH |      20.00000         600.00|      11.00000         330.00| 
  RETROFITTED TIE BARS                    |                             |                             | 
0028 503-05240              100.000  LFT  |       1.00000         100.00|      12.40000        1240.00| 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0029 506-06333             4412.000  SYS  |      80.00000      352960.00|     100.00000      441200.00| 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0030 506-06334              100.000  SYS  |     200.00000       20000.00|     310.00000       31000.00| 
  PCCP PATCHING, PARTIAL DEPTH            |                             |                             | 
0031 507-07480            46032.000  SYS  |       3.50000      161112.00|       2.81000      129349.92| 
  PCCP PROFILING                          |                             |                             | 
0032 601-95344               75.000  LFT  |     115.00000        8625.00|     144.00000       10800.00| 
  HANDRAIL, PEDESTRIAN                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,147,840.03                                                   ROUTE : SR 44 
     CALL ORDER   : 321                     CONTRACT ID : RS-27328-B                   COUNTIES : JOHNSON 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1139301         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |E & B PAVING, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 604-06070              600.000  SYS  |      40.00000       24000.00|      27.00000       16200.00| 
  SIDEWALK, CONCRETE                      |                             |                             | 
0034 604-07894              186.600  SYS  |     180.00000       33588.00|     150.00000       27990.00| 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0035 604-07896              355.520  SYS  |     180.00000       63993.60|     150.00000       53328.00| 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0036 604-07897               33.330  SYS  |     180.00000        5999.40|     150.00000        4999.50| 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0037 604-07898               38.730  SYS  |     180.00000        6971.40|     150.00000        5809.50| 
  CURB RAMP, CONCRETE, D                  |                             |                             | 
0038 604-07899               41.340  SYS  |     180.00000        7441.20|     150.00000        6201.00| 
  CURB RAMP, CONCRETE, E                  |                             |                             | 
0039 605-01870              215.000  LFT  |      25.00000        5375.00|      23.00000        4945.00| 
  CURB, CONCRETE, A                       |                             |                             | 
0040 610-07488              819.640  TON  |     120.00000       98356.80|     140.00000      114749.60| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0041 621-01004                1.000  EACH |     850.00000         850.00|     100.00000         100.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0042 621-06567                2.000  kGAL |       1.05000           2.10|      50.00000         100.00| 
  WATER                                   |                             |                             | 
0043 621-06575              350.000  SYS  |       3.15000        1102.50|       5.52000        1932.00| 
  SODDING, NURSERY                        |                             |                             | 
0044 702-90915               28.000  CYS  |     400.00000       11200.00|     200.00000        5600.00| 
  CONCRETE, A                             |                             |                             | 
0045 720-44000               82.000  EACH |     425.00000       34850.00|     700.00000       57400.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0046 801-06203             9350.000  LFT  |       0.50000        4675.00|       0.30000        2805.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0047 801-06207             9350.000  LFT  |       1.15000       10752.50|       1.38000       12903.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0048 801-06640               67.000  EACH |     130.00000        8710.00|     124.50000        8341.50| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0049 801-06775                       LUMP |  183000.00000      183000.00|  113796.43000      113796.43| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0050 802-07058                2.000  EACH |     160.00000         320.00|     150.00000         300.00| 
  SIGN, SHEET ASSEMBLY, RELOCATE          |                             |                             | 
0051 805-02327               20.000  EACH |     160.00000        3200.00|     150.00000        3000.00| 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,147,840.03                                                   ROUTE : SR 44 
     CALL ORDER   : 321                     CONTRACT ID : RS-27328-B                   COUNTIES : JOHNSON 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1139301         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |E & B PAVING, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0052 805-02503             8375.000  LFT  |       0.45000        3768.75|       0.40000        3350.00| 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
0053 805-78510              837.500  LFT  |       2.65000        2219.38|       2.50000        2093.75| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0054 805-78795             2680.000  LFT  |       8.40000       22512.00|       8.00000       21440.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0055 805-96014             5000.000  LFT  |       0.85000        4250.00|       0.50000        2500.00| 
  SAW CUT, FULL DEPTH                     |                             |                             | 
0056 807-08214             2500.000  LFT  |      11.50000       28750.00|      45.00000      112500.00| 
  CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR   |                             |                             | 
  ELECTRIC                                |                             |                             | 
0057 808-03002             4110.000  LFT  |       0.35000        1438.50|       0.34000        1397.40| 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0058 808-03631            16440.000  LFT  |       0.35000        5754.00|       0.34000        5589.60| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0059 808-03632            16440.000  LFT  |       0.35000        5754.00|       0.34000        5589.60| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0060 808-06701               70.000  LFT  |       0.30000          21.00|       0.28000          19.60| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0061 808-06703            22062.000  LFT  |       0.30000        6618.60|       0.28000        6177.36| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0062 808-06705              150.000  LFT  |       1.35000         202.50|       1.25000         187.50| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0063 808-75240              730.000  LFT  |       0.30000         219.00|       0.28000         204.40| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0064 808-75245            21974.000  LFT  |       0.30000        6592.20|       0.28000        6152.72| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0065 808-75297              727.000  LFT  |       3.95000        2871.65|       3.75000        2726.25| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0066 808-75300             1856.000  LFT  |       1.00000        1856.00|       0.95000        1763.20| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0067 808-75320               18.000  EACH |      80.00000        1440.00|      75.00000        1350.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,147,840.03                                                   ROUTE : SR 44 
     CALL ORDER   : 321                     CONTRACT ID : RS-27328-B                   COUNTIES : JOHNSON 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1139301         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |E & B PAVING, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0068 808-75325                6.000  EACH |     115.00000         690.00|     110.00000         660.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0069 808-75340                2.000  EACH |     275.00000         550.00|     265.00000         530.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0070 808-75996              126.000  EACH |       9.50000        1197.00|      14.30000        1801.80| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0071 808-75998              126.000  EACH |      23.50000        2961.00|      25.90000        3263.40| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     2,149,745.09|           $     2,260,000.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,149,745.09|           $     2,260,000.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/06 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,524,954.79                                                   ROUTE : 40 
     CALL ORDER   : 331                     CONTRACT ID : RS-27549-A                   COUNTIES : HENRY 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 11/17/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,419,263.84  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     1,432,342.70  100.9215% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1917625          |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2850.00000        2850.00|    3400.00000        3400.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                8.000  MOS  |    2000.00000       16000.00|    1300.00000       10400.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   25000.00000       25000.00|   70000.00000       70000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-02676             1000.000  TON  |       5.68000        5680.00|       7.00000        7000.00| 
  TRANSPORTATION OF SALVAGEABLE MILLED    |                             |                             | 
  MATERIAL                                |                             |                             | 
0008 303-01180             1578.000  TON  |      40.00000       63120.00|      16.40000       25879.20| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0009 304-07491              200.000  TON  |     235.00000       47000.00|     215.00000       43000.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0010 306-08042           176890.000  SYS  |       0.55000       97289.50|       0.75000      132667.50| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0011 306-08043             2560.000  SYS  |       1.61000        4121.60|       2.30000        5888.00| 
  MILLING, TRANSITION                     |                             |                             | 
0012 306-08432             1058.000  SYS  |      11.00000       11638.00|       2.50000        2645.00| 
  MILLING, APPROACH                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,524,954.79                                                   ROUTE : 40 
     CALL ORDER   : 331                     CONTRACT ID : RS-27549-A                   COUNTIES : HENRY 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 401-06264                       LUMP |    4850.00000        4850.00|    2200.00000        2200.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0014 401-07322            14805.000  TON  |      65.00000      962325.00|      60.10000      889780.50| 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             | 
0015 406-05520               45.000  TON  |     300.00000       13500.00|     324.00000       14580.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0016 606-07484            38278.000  LFT  |       0.45000       17225.10|       0.24000        9186.72| 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0017 610-07488              164.000  TON  |     120.00000       19680.00|     112.00000       18368.00| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0018 612-04315               36.000  TON  |    1351.00000       48636.00|    1420.00000       51120.00| 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0019 612-05081                2.000  EACH |    3390.00000        6780.00|    3560.00000        7120.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0020 612-60410              570.000  EACH |      18.00000       10260.00|      18.75000       10687.50| 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0021 801-06207             4284.000  LFT  |       1.10000        4712.40|       1.40000        5997.60| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0022 801-06640               26.000  EACH |     105.00000        2730.00|     103.00000        2678.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0023 801-06775                       LUMP |   27000.00000       27000.00|   94658.00000       94658.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0024 808-06711            10756.000  LFT  |       0.14000        1505.84|       0.13000        1398.28| 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             | 
0025 808-06713            43020.000  LFT  |       0.14000        6022.80|       0.13000        5592.60| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0026 808-06714            42840.000  LFT  |       0.14000        5997.60|       0.13000        5569.20| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0027 808-75297              108.000  LFT  |       9.25000         999.00|      10.00000        1080.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0028 808-75996              536.000  EACH |       4.75000        2546.00|       5.25000        2814.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0029 808-75998              536.000  EACH |      22.00000       11792.00|      16.10000        8629.60| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,419,263.84|           $     1,432,342.70|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,419,263.84|           $     1,432,342.70|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,020,598.92                                                   ROUTE : US 40 
     CALL ORDER   : 341                     CONTRACT ID : RS-28211-A                   COUNTIES : HANCOCK         HENRY 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 11/13/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $     3,077,000.00  100.0000% 
   2   31-4351261     SHELLY & SANDS, INC.                                                       $     3,133,339.52  101.8310% 
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     3,540,218.69  115.0542% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     3,654,411.77  118.7654% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 31-4351261          |(   3  ) 35-1917625 
                                          |E & B PAVING, INC.           |SHELLY & SANDS, INC.         |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   15000.00000       15000.00|    5800.00000        5800.00|    4000.00000        4000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               10.000  MOS  |    2400.00000       24000.00|    2340.00000       23400.00|    1200.00000       12000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                4.000  EACH |     150.00000         600.00|      84.00000         336.00|     100.00000         400.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               48.000  MOS  |     125.00000        6000.00|      63.00000        3024.00|      80.00000        3840.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |  153850.00000      153850.00|  153000.00000      153000.00|  138200.00000      138200.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 303-01180             7863.000  TON  |      30.00000      235890.00|      21.50000      169054.50|      22.75000      178883.25 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0011 304-07491              800.000  TON  |     100.00000       80000.00|      98.00000       78400.00|     121.75000       97400.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,020,598.92                                                   ROUTE : US 40 
     CALL ORDER   : 341                     CONTRACT ID : RS-28211-A                   COUNTIES : HANCOCK         HENRY 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 31-4351261         |(   3  ) 35-1917625 
                                          |E & B PAVING, INC.           |SHELLY & SANDS, INC.         |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 306-08042           383036.000  SYS  |       0.15000       57455.40|       0.17000       65116.12|       0.40000      153214.40 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0013 306-08043             3520.000  SYS  |       0.15000         528.00|       1.37000        4822.40|       1.15000        4048.00 
  MILLING, TRANSITION                     |                             |                             | 
0014 306-08432            19310.000  SYS  |       2.00000       38620.00|       2.00000       38620.00|       2.20000       42482.00 
  MILLING, APPROACH                       |                             |                             | 
0015 401-06264                       LUMP |   15000.00000       15000.00|    5000.00000        5000.00|    4000.00000        4000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0016 401-07322            35525.000  TON  |      45.00000     1598625.00|      53.21000     1890285.25|      61.00000     2167025.00 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             | 
0017 406-05520              115.000  TON  |     250.00000       28750.00|     220.00000       25300.00|     180.00000       20700.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0018 610-07488             2799.000  TON  |      70.00000      195930.00|      79.00000      221121.00|      95.00000      265905.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0019 612-04315              218.000  TON  |    1109.00000      241762.00|    1170.00000      255060.00|    1130.00000      246340.00 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0020 612-05081                2.000  EACH |    2985.00000        5970.00|    3150.00000        6300.00|    3000.00000        6000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0021 612-60410             3620.000  EACH |       9.25000       33485.00|       9.75000       35295.00|       9.35000       33847.00 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0022 720-06525                3.000  EACH |     550.00000        1650.00|     370.00000        1110.00|     270.00000         810.00 
  CASTING, ADJUST TO GRADE, MONUMENT      |                             |                             | 
0023 720-44000                5.000  EACH |     700.00000        3500.00|     735.00000        3675.00|     275.00000        1375.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0024 801-06207            10719.000  LFT  |       1.40000       15006.60|       0.95000       10183.05|       1.40000       15006.60 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0025 801-06640               82.000  EACH |     110.00000        9020.00|     116.00000        9512.00|      99.00000        8118.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0026 801-06775                       LUMP |  234316.26000      234316.26|   68000.00000       68000.00|   75000.00000       75000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0027 805-02328              640.000  LFT  |       0.30000         192.00|       0.37000         236.80|       0.30000         192.00 
  SIGNAL CABLE, 1C 14GA.                  |                             |                             | 
0028 805-78510              148.000  LFT  |       3.50000         518.00|       0.58000          85.84|       3.55000         525.40 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0029 805-78795              160.000  LFT  |       8.50000        1360.00|       6.86000        1097.60|       8.60000        1376.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0030 808-06711            26796.000  LFT  |       0.13000        3483.48|       0.14000        3751.44|       0.12000        3215.52 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,020,598.92                                                   ROUTE : US 40 
     CALL ORDER   : 341                     CONTRACT ID : RS-28211-A                   COUNTIES : HANCOCK         HENRY 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 31-4351261         |(   3  ) 35-1917625 
                                          |E & B PAVING, INC.           |SHELLY & SANDS, INC.         |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0031 808-06713           109782.000  LFT  |       0.11000       12076.02|       0.12000       13173.84|       0.12000       13173.84 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0032 808-06714           107184.000  LFT  |       0.11000       11790.24|       0.12000       12862.08|       0.12000       12862.08 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0033 808-75297              312.000  LFT  |       5.25000        1638.00|       5.55000        1731.60|       4.05000        1263.60 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0034 808-75996             1340.000  EACH |      12.00000       16080.00|      15.30000       20502.00|       3.05000        4087.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0035 808-75998             1340.000  EACH |      25.00000       33500.00|       4.50000        6030.00|      17.50000       23450.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0036 801-06710              100.000  DAY  |      14.00000        1400.00|      14.50000        1450.00|      14.75000        1475.00 
  FLASHING ARROW SIGN                     |                             |                             | 
     SECTION TOTALS                       |           $     3,077,000.00|           $     3,133,339.52|           $     3,540,218.69 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,077,000.00|           $     3,133,339.52|           $     3,540,218.69 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,020,598.92                                                   ROUTE : US 40 
     CALL ORDER   : 341                     CONTRACT ID : RS-28211-A                   COUNTIES : HANCOCK         HENRY 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5750.00000        5750.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               10.000  MOS  |    2000.00000       20000.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                4.000  EACH |     105.00000         420.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               48.000  MOS  |      95.00000        4560.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |  167000.00000      167000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 303-01180             7863.000  TON  |      25.00000      196575.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0011 304-07491              800.000  TON  |     115.00000       92000.00|                             | 
  HMA PATCHING, TYPE C                    |                             |                             | 
0012 306-08042           383036.000  SYS  |       0.27000      103419.72|                             | 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0013 306-08043             3520.000  SYS  |       1.10000        3872.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0014 306-08432            19310.000  SYS  |       1.75000       33792.50|                             | 
  MILLING, APPROACH                       |                             |                             | 
0015 401-06264                       LUMP |    7750.00000        7750.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0016 401-07322            35525.000  TON  |      63.00000     2238075.00|                             | 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             | 
0017 406-05520              115.000  TON  |     300.00000       34500.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0018 610-07488             2799.000  TON  |     110.00000      307890.00|                             | 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,020,598.92                                                   ROUTE : US 40 
     CALL ORDER   : 341                     CONTRACT ID : RS-28211-A                   COUNTIES : HANCOCK         HENRY 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 612-04315              218.000  TON  |    1109.00000      241762.00|                             | 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0020 612-05081                2.000  EACH |    2985.00000        5970.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0021 612-60410             3620.000  EACH |       9.25000       33485.00|                             | 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0022 720-06525                3.000  EACH |     400.00000        1200.00|                             | 
  CASTING, ADJUST TO GRADE, MONUMENT      |                             |                             | 
0023 720-44000                5.000  EACH |     465.00000        2325.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0024 801-06207            10719.000  LFT  |       1.05000       11254.95|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0025 801-06640               82.000  EACH |     120.00000        9840.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0026 801-06775                       LUMP |   70000.00000       70000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0027 805-02328              640.000  LFT  |       0.32000         204.80|                             | 
  SIGNAL CABLE, 1C 14GA.                  |                             |                             | 
0028 805-78510              148.000  LFT  |       3.68000         544.64|                             | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0029 805-78795              160.000  LFT  |       8.95000        1432.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0030 808-06711            26796.000  LFT  |       0.14000        3751.44|                             | 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             | 
0031 808-06713           109782.000  LFT  |       0.12000       13173.84|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0032 808-06714           107184.000  LFT  |       0.12000       12862.08|                             | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0033 808-75297              312.000  LFT  |       5.65000        1762.80|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0034 808-75996             1340.000  EACH |       4.75000        6365.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0035 808-75998             1340.000  EACH |      15.50000       20770.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0036 801-06710              100.000  DAY  |      21.00000        2100.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
     SECTION TOTALS                       |           $     3,654,411.77|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,654,411.77|           $             0.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,488,391.90                                                   ROUTE : SR 57 
     CALL ORDER   : 343                     CONTRACT ID : RS-28225-B                   COUNTIES : GIBSON          WARRICK 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 12/15/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $     5,288,000.00  100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $     5,373,000.00  101.6074% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-2040801          |(      ) 
                                          |E & B PAVING, INC.           |GOHMANN ASPHALT & CONSTR., I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   30000.00000       30000.00|    8400.00000        8400.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               21.000  MOS  |    1500.00000       31500.00|    1600.00000       33600.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                2.000  EACH |     175.00000         350.00|     350.00000         700.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               42.000  MOS  |     175.00000        7350.00|     200.00000        8400.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |  264000.00000      264000.00|  268600.00000      268600.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-02241             3534.000  LFT  |       1.15000        4064.10|       1.15000        4064.10| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0011 202-04089                3.000  EACH |      35.00000         105.00|      35.00000         105.00| 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0012 202-62420              232.000  LFT  |       1.15000         266.80|       1.15000         266.80| 
  BRIDGE RAILING, REMOVE                  |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/06 
                                                                                                                   PAGE : 343 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,488,391.90                                                   ROUTE : SR 57 
     CALL ORDER   : 343                     CONTRACT ID : RS-28225-B                   COUNTIES : GIBSON          WARRICK 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-2040801         |(      ) 
                                          |E & B PAVING, INC.           |GOHMANN ASPHALT & CONSTR., I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 202-93741                9.000  EACH |     240.00000        2160.00|     240.00000        2160.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0014 203-90014                8.500  STA  |    2500.00000       21250.00|     750.00000        6375.00| 
  LINEAR GRADING                          |                             |                             | 
0015 211-07454               14.600  CYS  |      75.00000        1095.00|      70.00000        1022.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0016 301-07448              275.000  TON  |      27.00000        7425.00|      20.00000        5500.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0017 304-07783             1525.000  TON  |     115.00000      175375.00|     110.00000      167750.00| 
  HMA PATCHING, TYPE D                    |                             |                             | 
0018 304-07789              485.000  TON  |      46.00000       22310.00|      54.00000       26190.00| 
  WIDENING WITH HMA, TYPE D               |                             |                             | 
0019 306-08033           104564.000  SYS  |       0.79000       82605.56|       0.35000       36597.40| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0020 306-08036           133810.000  SYS  |       0.89000      119090.90|       0.10000       13381.00| 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0021 306-08041              826.000  SYS  |       8.50000        7021.00|       4.00000        3304.00| 
  MILLING, PCCP                           |                             |                             | 
0022 306-08043             9040.000  SYS  |       1.00000        9040.00|       0.01000          90.40| 
  MILLING, TRANSITION                     |                             |                             | 
0023 306-08432            19300.000  SYS  |       1.00000       19300.00|       0.01000         193.00| 
  MILLING, APPROACH                       |                             |                             | 
0024 401-06264                       LUMP |   10000.00000       10000.00|    6400.00000        6400.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0025 401-07329            20560.000  TON  |      62.00000     1274720.00|      60.00000     1233600.00| 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             | 
0026 401-07399            47270.000  TON  |      42.00000     1985340.00|      45.00000     2127150.00| 
  QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0027 402-07787             7900.000  TON  |      46.00000      363400.00|      57.00000      450300.00| 
  HMA, TYPE D,  WEDGE AND LEVEL           |                             |                             | 
0028 406-05520              204.000  TON  |     250.00000       51000.00|     220.00000       44880.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0029 601-01522                8.000  EACH |    1730.00000       13840.00|    1730.00000       13840.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0030 601-01625                2.000  EACH |    1535.00000        3070.00|    1535.00000        3070.00| 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0031 601-01867                4.000  EACH |    2325.00000        9300.00|    2325.00000        9300.00| 
  GUARDRAIL TRANSITION, TGB RETROFIT      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,488,391.90                                                   ROUTE : SR 57 
     CALL ORDER   : 343                     CONTRACT ID : RS-28225-B                   COUNTIES : GIBSON          WARRICK 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-2040801         |(      ) 
                                          |E & B PAVING, INC.           |GOHMANN ASPHALT & CONSTR., I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 601-06035              657.000  LFT  |       7.35000        4828.95|       7.35000        4828.95| 
  GUARDRAIL, RESET                        |                             |                             | 
0033 601-06037                1.000  EACH |     825.00000         825.00|     825.00000         825.00| 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0034 601-06854                2.000  EACH |    2900.00000        5800.00|    2900.00000        5800.00| 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0035 601-07050                8.000  EACH |    1225.00000        9800.00|    1225.00000        9800.00| 
  GUARDRAIL END TREATMENT, OS, RESET      |                             |                             | 
0036 601-94689                8.000  EACH |    2400.00000       19200.00|    4000.00000       32000.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0037 601-99105             3375.000  LFT  |      16.45000       55518.75|      16.45000       55518.75| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0038 610-07788             5400.000  TON  |      70.00000      378000.00|      80.00000      432000.00| 
  HMA FOR APPROACHES, TYPE D              |                             |                             | 
0039 611-02825                4.000  EACH |     275.00000        1100.00|     275.00000        1100.00| 
  MAILBOX ASSEMBLY, TRIPLE                |                             |                             | 
0040 611-06497               75.000  EACH |     180.00000       13500.00|     180.00000       13500.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0041 611-06498               12.000  EACH |     225.00000        2700.00|     225.00000        2700.00| 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0042 615-06527                2.000  EACH |     435.00000         870.00|     435.00000         870.00| 
  MONUMENT, SECTION CORNER                |                             |                             | 
0043 616-02320              370.000  SYS  |       5.00000        1850.00|       2.00000         740.00| 
  GEOTEXTILES                             |                             |                             | 
0044 616-06451              650.000  TON  |      38.75000       25187.50|      30.00000       19500.00| 
  RIPRAP, UNIFORM                         |                             |                             | 
0045 621-06574             2100.000  SYS  |       5.00000       10500.00|       4.69000        9849.00| 
  SODDING                                 |                             |                             | 
0046 706-08188              252.000  LFT  |      73.50000       18522.00|      73.50000       18522.00| 
  RAILING, TR                             |                             |                             | 
0047 715-02628                9.000  EACH |     650.00000        5850.00|     555.00000        4995.00| 
  SAFETY METAL END SECTION, 6:1, 15 IN.   |                             |                             | 
0048 715-05119              110.000  LFT  |      38.00000        4180.00|      45.00000        4950.00| 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0049 715-05151               76.000  LFT  |      35.00000        2660.00|      53.00000        4028.00| 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0050 718-52610              170.000  CYS  |      70.00000       11900.00|      50.00000        8500.00| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0051 718-99153             1274.000  SYS  |       4.50000        5733.00|       2.00000        2548.00| 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,488,391.90                                                   ROUTE : SR 57 
     CALL ORDER   : 343                     CONTRACT ID : RS-28225-B                   COUNTIES : GIBSON          WARRICK 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-2040801         |(      ) 
                                          |E & B PAVING, INC.           |GOHMANN ASPHALT & CONSTR., I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0052 801-06203            14700.000  LFT  |       0.45000        6615.00|       0.50000        7350.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0053 801-06207             9950.000  LFT  |       1.15000       11442.50|       1.00000        9950.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0054 801-06640               62.000  EACH |     105.00000        6510.00|     185.00000       11470.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0055 801-06775                       LUMP |   60188.43000       60188.43|  102189.36000      102189.36| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0056 801-09133                2.000  EACH |    3995.00000        7990.00|   19500.00000       39000.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0057 802-91122               12.000  EACH |     153.00000        1836.00|     153.00000        1836.00| 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0058 805-01843               11.000  EACH |     280.00000        3080.00|     280.00000        3080.00| 
  SIGNAL HANDHOLE ADJUST TO GRADE         |                             |                             | 
0059 805-78470             6480.000  LFT  |       0.45000        2916.00|       0.45000        2916.00| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0060 805-78795             2544.000  LFT  |       7.89000       20072.16|       7.89000       20072.16| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0061 805-92951               20.000  EACH |     166.00000        3320.00|     166.00000        3320.00| 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
0062 808-06706              803.000  LFT  |       3.25000        2609.75|       3.50000        2810.50| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             | 
  IN.                                     |                             |                             | 
0063 808-06712            11578.000  LFT  |       0.13000        1505.14|       0.11000        1273.58| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0064 808-06713            72020.000  LFT  |       0.20000       14404.00|       0.11000        7922.20| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0065 808-06714            58300.000  LFT  |       0.13000        7579.00|       0.11000        6413.00| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0066 808-75290             1087.000  LFT  |       3.25000        3532.75|       3.50000        3804.50| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 24 IN.  |                             |                             | 
0067 808-75297              331.000  LFT  |       3.25000        1075.75|       3.50000        1158.50| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0068 808-75320               30.000  EACH |      75.00000        2250.00|     100.00000        3000.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,488,391.90                                                   ROUTE : SR 57 
     CALL ORDER   : 343                     CONTRACT ID : RS-28225-B                   COUNTIES : GIBSON          WARRICK 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-2040801         |(      ) 
                                          |E & B PAVING, INC.           |GOHMANN ASPHALT & CONSTR., I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0069 808-75325                6.000  EACH |     105.00000         630.00|     300.00000        1800.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0070 808-75996             1324.000  EACH |       3.65000        4832.60|       3.20000        4236.80| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0071 808-75998             1605.000  EACH |      15.60000       25038.00|      15.60000       25038.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0072 808-92027             6542.000  LFT  |       1.08000        7065.36|       1.00000        6542.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $     5,288,000.00|           $     5,373,000.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     5,288,000.00|           $     5,373,000.00|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 345 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,058,516.20                                                   ROUTE : 67 
     CALL ORDER   : 345                     CONTRACT ID : RS-28231-B                   COUNTIES : KNOX 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 09/30/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1418333     ROGERS GROUP, INC.                                                         $     3,580,045.28  100.0000% 
   2   35-1357381     O`MARA, DAVE CONTRACTOR                                                    $     3,787,439.77  105.7931% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1418333          |(   2  ) 35-1357381          |(      ) 
                                          |ROGERS GROUP, INC.           |O`MARA, DAVE CONTRACTOR      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   16000.00000       16000.00|   18000.00000       18000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               14.000  MOS  |    2450.00000       34300.00|    1300.00000       18200.00| 
  FIELD OFFICE, A                         |                             |                             | 
0003 105-08520                2.000  EACH |     225.00000         450.00|     200.00000         400.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               26.000  MOS  |      60.00000        1560.00|      55.00000        1430.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   30000.00000       30000.00|  185000.00000      185000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-02241              313.000  LFT  |       3.50000        1095.50|       3.85000        1205.05| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0011 202-02279               25.000  LFT  |      11.50000         287.50|      10.00000         250.00| 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0012 202-93741               22.000  EACH |     500.00000       11000.00|     575.00000       12650.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,058,516.20                                                   ROUTE : 67 
     CALL ORDER   : 345                     CONTRACT ID : RS-28231-B                   COUNTIES : KNOX 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1418333          |(   2   ) 35-1357381         |(      ) 
                                          |ROGERS GROUP, INC.           |O`MARA, DAVE CONTRACTOR      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 211-07454               50.000  CYS  |      25.00000        1250.00|      30.00000        1500.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0014 303-07449              628.000  TON  |      22.00000       13816.00|      24.00000       15072.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0015 304-07490             1000.000  TON  |     125.00000      125000.00|      86.00000       86000.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0016 306-08033           168937.000  SYS  |       0.30000       50681.10|       0.48000       81089.76| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0017 306-08034            26407.000  SYS  |       0.60000       15844.20|       0.83000       21917.81| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0018 306-08043             3840.000  SYS  |       1.65000        6336.00|       0.48000        1843.20| 
  MILLING, TRANSITION                     |                             |                             | 
0019 306-08432            14098.000  SYS  |       2.45000       34540.10|       1.65000       23261.70| 
  MILLING, APPROACH                       |                             |                             | 
0020 401-06264                       LUMP |   11000.00000       11000.00|    5000.00000        5000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0021 401-07321            16434.000  TON  |      60.00000      986040.00|      59.75000      981931.50| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm --PWL |                             |                             | 
0022 401-07390            22668.000  TON  |      48.20000     1092597.60|      51.25000     1161735.00| 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
  --PWL                                   |                             |                             | 
0023 402-07451             9700.000  TON  |      52.50000      509250.00|      56.30000      546110.00| 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0024 406-05520               91.000  TON  |     290.00000       26390.00|     210.00000       19110.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 601-06854                2.000  EACH |    2850.00000        5700.00|    3000.00000        6000.00| 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0026 601-94689               22.000  EACH |    3400.00000       74800.00|    3000.00000       66000.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0027 604-07900               14.300  SYS  |      42.25000         604.18|     145.00000        2073.50| 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0028 604-07901               49.000  SYS  |     121.00000        5929.00|     235.00000       11515.00| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0029 604-07902                6.300  SYS  |      94.00000         592.20|     220.00000        1386.00| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0030 604-07903                8.900  SYS  |      67.00000         596.30|     195.00000        1735.50| 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0031 605-06140               25.000  LFT  |      13.00000         325.00|      48.00000        1200.00| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/06 
                                                                                                                   PAGE : 345 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,058,516.20                                                   ROUTE : 67 
     CALL ORDER   : 345                     CONTRACT ID : RS-28231-B                   COUNTIES : KNOX 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1418333          |(   2   ) 35-1357381         |(      ) 
                                          |ROGERS GROUP, INC.           |O`MARA, DAVE CONTRACTOR      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 610-07487             2700.000  TON  |      85.50000      230850.00|      89.00000      240300.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0033 616-06451             2500.000  TON  |      32.00000       80000.00|      27.00000       67500.00| 
  RIPRAP, UNIFORM                         |                             |                             | 
0034 621-06559            10000.000  SYS  |       0.45000        4500.00|       0.50000        5000.00| 
  MULCHED SEEDING, R                      |                             |                             | 
0036 715-05169               40.000  LFT  |      35.50000        1420.00|      47.50000        1900.00| 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0037 715-46005                2.000  EACH |     525.00000        1050.00|     400.00000         800.00| 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0038 720-45045                1.000  EACH |    2000.00000        2000.00|    2150.00000        2150.00| 
  INLET, J10                              |                             |                             | 
0039 801-06203            12400.000  LFT  |       0.30000        3720.00|       0.37000        4588.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0040 801-06207             6200.000  LFT  |       3.25000       20150.00|       1.00000        6200.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0041 801-06640               92.000  EACH |     155.00000       14260.00|     170.00000       15640.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0042 801-06775                       LUMP |  110000.00000      110000.00|   92000.00000       92000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0043 805-78470             2780.000  LFT  |       0.40000        1112.00|       2.55000        7089.00| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0044 805-78795             1000.000  LFT  |       8.00000        8000.00|      17.15000       17150.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0045 808-01296                1.000  EACH |     310.00000         310.00|     325.00000         325.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORDS (STOP AHEAD)       |                             |                             | 
0046 808-06712            10733.000  LFT  |       0.12000        1287.96|       0.13000        1395.29| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0047 808-06713           124000.000  LFT  |       0.12000       14880.00|       0.13000       16120.00| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0048 808-06714            53242.000  LFT  |       0.12000        6389.04|       0.13000        6921.46| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0049 808-75260              162.000  LFT  |       2.00000         324.00|       2.20000         356.40| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0050 808-75297              250.000  LFT  |       3.95000         987.50|       4.00000        1000.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/06 
                                                                                                                   PAGE : 345 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,058,516.20                                                   ROUTE : 67 
     CALL ORDER   : 345                     CONTRACT ID : RS-28231-B                   COUNTIES : KNOX 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1418333          |(   2   ) 35-1357381         |(      ) 
                                          |ROGERS GROUP, INC.           |O`MARA, DAVE CONTRACTOR      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0051 808-75300              406.000  LFT  |       1.00000         406.00|       1.10000         446.60| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0052 808-75320                4.000  EACH |      92.00000         368.00|     100.00000         400.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0053 808-75340                2.000  EACH |     295.00000         590.00|     325.00000         650.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0054 808-75996             1112.000  EACH |       3.00000        3336.00|       7.00000        7784.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0055 808-75998             1112.000  EACH |      15.30000       17013.60|      17.00000       18904.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0056 621-06575               50.000  SYS  |      22.05000        1102.50|      24.00000        1200.00| 
  SODDING, NURSERY                        |                             |                             | 
     SECTION TOTALS                       |           $     3,580,045.28|           $     3,787,439.77|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,580,045.28|           $     3,787,439.77|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/06 
                                                                                                                   PAGE : 371 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   843,280.59                                                   ROUTE : 46 
     CALL ORDER   : 371                     CONTRACT ID : RS-28633-A                   COUNTIES : MONROE          OWEN 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 11/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : Standard 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1418333     ROGERS GROUP, INC.                                                         $       880,110.30  100.0000% 
   2   35-1357381     O`MARA, DAVE CONTRACTOR                                                    $       915,705.80  104.0444% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1418333          |(   2  ) 35-1357381          |(      ) 
                                          |ROGERS GROUP, INC.           |O`MARA, DAVE CONTRACTOR      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-07038                8.000  MOS  |    2300.00000       18400.00|    1350.00000       10800.00| 
  FIELD OFFICE, A                         |                             |                             | 
0002 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0003 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0004 110-01001                       LUMP |   12500.00000       12500.00|    7000.00000        7000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 303-01180             1811.000  TON  |      14.00000       25354.00|      15.00000       27165.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0006 304-07491              350.000  TON  |     100.00000       35000.00|      85.00000       29750.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0007 306-08033           129695.000  SYS  |       0.10000       12969.50|       0.57000       73926.15| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0008 306-08043              880.000  SYS  |       0.95000         836.00|       0.57000         501.60| 
  MILLING, TRANSITION                     |                             |                             | 
0009 306-08432             9424.000  SYS  |       2.25000       21204.00|       2.00000       18848.00| 
  MILLING, APPROACH                       |                             |                             | 
0010 401-06264                       LUMP |    4800.00000        4800.00|    2500.00000        2500.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0011 401-07328            10699.830  TON  |      54.00000      577790.82|      53.60000      573510.89| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0012 402-07452              100.000  TON  |     110.00000       11000.00|      80.00000        8000.00| 
 
  HMA, TYPE C, WEDGE AND LEVEL            |                             |                             | 
0013 406-05520               38.260  TON  |     250.00000        9565.00|     185.00000        7078.10| 
  ASPHALT FOR TACK COAT                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/06 
                                                                                                                   PAGE : 371 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   843,280.59                                                   ROUTE : 46 
     CALL ORDER   : 371                     CONTRACT ID : RS-28633-A                   COUNTIES : MONROE          OWEN 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : Standard 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1418333          |(   2   ) 35-1357381         |(      ) 
                                          |ROGERS GROUP, INC.           |O`MARA, DAVE CONTRACTOR      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 610-07488              777.480  TON  |      85.00000       66085.80|      80.00000       62198.40| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0015 801-06203             3650.000  LFT  |       0.50000        1825.00|       0.45000        1642.50| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0016 801-06207             3650.000  LFT  |       3.60000       13140.00|       1.00000        3650.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0017 801-06640               24.000  EACH |     115.00000        2760.00|     145.00000        3480.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0018 801-06775                       LUMP |   15000.00000       15000.00|   27500.00000       27500.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0019 805-02503             3000.000  LFT  |       1.00000        3000.00|       1.10000        3300.00| 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
0020 805-78510              300.000  LFT  |       1.80000         540.00|       2.00000         600.00| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0021 805-78795              960.000  LFT  |       7.50000        7200.00|       8.00000        7680.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0022 805-92951                7.000  EACH |     350.00000        2450.00|     375.00000        2625.00| 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
0023 808-01226             1036.000  EACH |      15.50000       16058.00|      17.00000       17612.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
  CASTING, INSTALL                        |                             |                             | 
0024 808-06711              323.000  LFT  |       0.30000          96.90|       0.32000         103.36| 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             | 
0025 808-06712             3236.000  LFT  |       0.12000         388.32|       0.13000         420.68| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0026 808-06713            57165.000  LFT  |       0.12000        6859.80|       0.12000        6859.80| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0027 808-06714            84388.000  LFT  |       0.12000       10126.56|       0.12000       10126.56| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0028 808-06723                7.000  EACH |      55.00000         385.00|      60.00000         420.00| 
  PAVEMENT MESSAGE MARKINGS, PAINT, LANE  |                             |                             | 
  INDICATION ARROW                        |                             |                             | 
0029 808-06724                5.000  EACH |      60.00000         300.00|      65.00000         325.00| 
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                             |                             | 
  ONLY                                    |                             |                             | 
0030 808-06726              186.000  LFT  |       4.00000         744.00|       4.40000         818.40| 
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
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                                                                                                                   PAGE : 371 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   843,280.59                                                   ROUTE : 46 
     CALL ORDER   : 371                     CONTRACT ID : RS-28633-A                   COUNTIES : MONROE          OWEN 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : Standard 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1418333          |(   2   ) 35-1357381         |(      ) 
                                          |ROGERS GROUP, INC.           |O`MARA, DAVE CONTRACTOR      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0031 808-75994             1036.000  EACH |       0.10000         103.60|       0.01000          10.36| 
  PRISMATIC REFLECTOR                     |                             |                             | 
0032 808-75996             1036.000  EACH |       3.50000        3626.00|       7.00000        7252.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
     SECTION TOTALS                       |           $       880,110.30|           $       915,705.80|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       880,110.30|           $       915,705.80|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/06 
                                                                                                                   PAGE : 381 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,775,459.75                                                   ROUTE : SR 25 
     CALL ORDER   : 381                     CONTRACT ID : RS-28763-A                   COUNTIES : CARROLL         CASS 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 11/17/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1621699     CENTRAL PAVING, INC.                                                       $     2,117,152.40  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,290,335.53  108.1800% 
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     2,570,891.02  121.4316% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1621699          |(   2  ) 35-0918397          |(   3  ) 35-1917625 
                                          |CENTRAL PAVING, INC.         |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|    9078.76000        9078.76|    9000.00000        9000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    2250.00000       20250.00|    2165.24000       19487.16|    2300.00000       20700.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                3.000  EACH |     200.00000         600.00|     100.00000         300.00|      85.00000         255.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               27.000  MOS  |      70.00000        1890.00|      60.00000        1620.00|     110.00000        2970.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |  158000.00000      158000.00|  102923.98000      102923.98|  128500.00000      128500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-02278               80.000  LFT  |      24.00000        1920.00|      41.59000        3327.20|      26.00000        2080.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0011 202-52710               25.000  SYS  |      95.00000        2375.00|     105.27000        2631.75|     150.00000        3750.00 
  SIDEWALK, CONCRETE, REMOVE AND REPLACE  |                             |                             | 
0012 202-93741                1.000  EACH |     950.00000         950.00|     950.00000         950.00|    1400.00000        1400.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,775,459.75                                                   ROUTE : SR 25 
     CALL ORDER   : 381                     CONTRACT ID : RS-28763-A                   COUNTIES : CARROLL         CASS 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1621699          |(   2   ) 35-0918397         |(   3  ) 35-1917625 
                                          |CENTRAL PAVING, INC.         |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 303-07449             4500.000  TON  |      10.60000       47700.00|      18.89000       85005.00|      10.00000       45000.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0014 304-07490              600.000  TON  |     175.00000      105000.00|     103.49000       62094.00|     165.00000       99000.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0015 306-08034            19293.000  SYS  |       0.53000       10225.29|       0.64000       12347.52|       1.10000       21222.30 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0016 306-08043             3500.000  SYS  |       0.01000          35.00|       0.30000        1050.00|       1.10000        3850.00 
  MILLING, TRANSITION                     |                             |                             | 
0017 306-08432            23016.000  SYS  |       0.01000         230.16|       1.06000       24396.96|       2.60000       59841.60 
  MILLING, APPROACH                       |                             |                             | 
0018 401-06264                       LUMP |    6000.00000        6000.00|    4193.58000        4193.58|    6300.00000        6300.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0019 401-07322            26500.000  TON  |      47.40000     1256100.00|      52.69000     1396285.00|      53.25000     1411125.00 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             | 
0020 402-07451              500.000  TON  |      55.00000       27500.00|      69.56000       34780.00|      59.00000       29500.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0021 406-05520               83.000  TON  |      50.00000        4150.00|     290.17000       24084.11|     390.00000       32370.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0022 601-05999                1.000  EACH |      50.00000          50.00|      50.00000          50.00|     100.00000         100.00 
  CURVED TERMINAL END                     |                             |                             | 
0023 604-07900                1.000  SYS  |    2084.00000        2084.00|     340.68000         340.68|    2500.00000        2500.00 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0024 604-07901                3.000  SYS  |    1696.00000        5088.00|     361.42000        1084.26|    1800.00000        5400.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0025 605-06120               80.000  LFT  |      30.00000        2400.00|      59.26000        4740.80|      52.00000        4160.00 
  CURB, CONCRETE                          |                             |                             | 
0026 610-07487             1900.000  TON  |      75.00000      142500.00|      92.88000      176472.00|     102.00000      193800.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0027 715-01662              850.000  LFT  |      10.00000        8500.00|      10.00000        8500.00|      12.00000       10200.00 
  PIPE CLEANING, 12 IN. TO 48 IN.  DIA.   |                             |                             | 
0028 801-06203             9530.000  LFT  |       0.25000        2382.50|       0.45000        4288.50|       0.30000        2859.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0029 801-06207             9530.000  LFT  |       1.10000       10483.00|       1.05000       10006.50|       1.25000       11912.50 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0030 801-06640               51.000  EACH |      85.00000        4335.00|     114.00000        5814.00|     115.00000        5865.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0031 801-06775                       LUMP |   56500.00000       56500.00|   73469.65000       73469.65|  130000.00000      130000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/06 
                                                                                                                   PAGE : 381 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,775,459.75                                                   ROUTE : SR 25 
     CALL ORDER   : 381                     CONTRACT ID : RS-28763-A                   COUNTIES : CARROLL         CASS 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1621699          |(   2   ) 35-0918397         |(   3  ) 35-1917625 
                                          |CENTRAL PAVING, INC.         |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 808-06701              110.000  LFT  |       0.25000          27.50|       0.30000          33.00|       0.30000          33.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0033 808-06703           174662.000  LFT  |       0.25000       43665.50|       0.27000       47158.74|       0.27000       47158.74 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0034 808-06706              120.000  LFT  |       4.50000         540.00|       4.10000         492.00|       4.10000         492.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             | 
  IN.                                     |                             |                             | 
0035 808-75240            16900.000  LFT  |       0.25000        4225.00|       0.24000        4056.00|       0.24000        4056.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0036 808-75245            56087.000  LFT  |       0.25000       14021.75|       0.24000       13460.88|       0.24000       13460.88 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0037 808-75340               16.000  EACH |     380.00000        6080.00|     295.00000        4720.00|     295.00000        4720.00 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0038 808-75996             1502.000  EACH |       4.00000        6008.00|       3.90000        5857.80|       4.00000        6008.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0039 808-75998             1502.000  EACH |      14.25000       21403.50|      14.25000       21403.50|      16.50000       24783.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0040 306-08033           302020.000  SYS  |       0.46000      138929.20|       0.41000      123828.20|       0.75000      226515.00 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
     SECTION TOTALS                       |           $     2,117,152.40|           $     2,290,335.53|           $     2,570,891.02 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,117,152.40|           $     2,290,335.53|           $     2,570,891.02 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/06 
                                                                                                                   PAGE : 391 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,066,899.97                                                   ROUTE : US 30 
     CALL ORDER   : 391                     CONTRACT ID : RS-28764-A                   COUNTIES : LAPORTE 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 11/22/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1120685     WALSH & KELLY INC                                                          $     5,309,728.75  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     5,695,949.55  107.2738% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2  ) 35-0918397          |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06657               24.000  MOS  |     100.00000        2400.00|     160.00000        3840.00| 
  PHONE, CELLULAR                         |                             |                             | 
0002 105-06845                       LUMP |   10000.00000       10000.00|    5500.00000        5500.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0003 105-07039                9.000  MOS  |    2400.00000       21600.00|    1650.00000       14850.00| 
  FIELD OFFICE, B                         |                             |                             | 
0004 105-08520                3.000  EACH |     100.00000         300.00|     160.00000         480.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521               24.000  MOS  |     100.00000        2400.00|     160.00000        3840.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |  250400.00000      250400.00|  233000.00000      233000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 202-02241             1314.000  LFT  |       1.50000        1971.00|       1.60000        2102.40| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0012 202-02271               70.000  EACH |     750.00000       52500.00|     300.00000       21000.00| 
  HEADWALL, REMOVE                        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/06 
                                                                                                                   PAGE : 391 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,066,899.97                                                   ROUTE : US 30 
     CALL ORDER   : 391                     CONTRACT ID : RS-28764-A                   COUNTIES : LAPORTE 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 202-02772               47.000  EACH |     100.00000        4700.00|      60.00000        2820.00| 
  CASTING, REMOVE                         |                             |                             | 
0014 202-93741                4.000  EACH |     130.00000         520.00|     138.30000         553.20| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0015 203-02080                0.100  MILE |   25000.00000        2500.00|   33500.00000        3350.00| 
  LINEAR GRADING                          |                             |                             | 
0016 303-07449             9225.000  TON  |      14.50000      133762.50|      16.00000      147600.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0017 304-07783             1000.000  TON  |      85.00000       85000.00|      63.00000       63000.00| 
  HMA PATCHING, TYPE D                    |                             |                             | 
0018 306-08033           406830.000  SYS  |       0.35000      142390.50|       0.48000      195278.40| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0019 306-08043            11320.000  SYS  |       0.40000        4528.00|       1.00000       11320.00| 
  MILLING, TRANSITION                     |                             |                             | 
0020 306-08432            15200.000  SYS  |       0.25000        3800.00|       1.00000       15200.00| 
  MILLING, APPROACH                       |                             |                             | 
0021 401-06264                       LUMP |   10000.00000       10000.00|   14200.00000       14200.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0022 401-07320             9080.000  TON  |      47.00000      426760.00|      48.00000      435840.00| 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0023 401-07329            24916.000  TON  |      57.00000     1420212.00|      57.80000     1440144.80| 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             | 
0024 401-07355            12107.000  TON  |      44.00000      532708.00|      46.80000      566607.60| 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 9.5 mm  |                             |                             | 
0025 401-07380            33221.000  TON  |      46.00000     1528166.00|      52.75000     1752407.75| 
  QC/QA-HMA, 4, 70, INTERMEDIATE, 12.5 mm |                             |                             | 
0026 406-05520              209.000  TON  |     325.00000       67925.00|     370.00000       77330.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0027 601-01700                1.000  EACH |    1850.00000        1850.00|    1968.09000        1968.09| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0028 601-01740                4.000  EACH |    1950.00000        7800.00|    2074.47000        8297.88| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 4                               |                             |                             | 
0029 601-02159               50.000  LFT  |      83.50000        4175.00|      88.83000        4441.50| 
  GUARDRAIL, W BEAM, SPECIAL POST         |                             |                             | 
  ATTACHMENT SPECIAL POST ATTACHMENT      |                             |                             | 
0030 601-05999                3.000  EACH |      50.00000         150.00|      53.19000         159.57| 
  CURVED TERMINAL END                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,066,899.97                                                   ROUTE : US 30 
     CALL ORDER   : 391                     CONTRACT ID : RS-28764-A                   COUNTIES : LAPORTE 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0031 601-06854                2.000  EACH |    2700.00000        5400.00|    2872.34000        5744.68| 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0032 601-08433                1.000  EACH |     650.00000         650.00|     691.49000         691.49| 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0033 601-08434                1.000  EACH |     650.00000         650.00|     691.49000         691.49| 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0034 601-08435                1.000  EACH |     750.00000         750.00|     797.87000         797.87| 
  GUARDRAIL END TREATMENT, TYPE MS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0035 601-08436                1.000  EACH |    1100.00000        1100.00|    1170.21000        1170.21| 
  GUARDRAIL END TREATMENT, TYPE MS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0036 601-94689                6.000  EACH |    2500.00000       15000.00|    2420.21000       14521.26| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0037 601-94690                2.000  EACH |    3825.00000        7650.00|    4069.15000        8138.30| 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0038 601-99105             1769.000  LFT  |      15.65000       27684.85|      16.65000       29453.85| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0039 601-99108              681.250  LFT  |      23.20000       15805.00|      24.68000       16813.25| 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                             |                             | 
  3 IN. SPACING                           |                             |                             | 
0040 606-07484           189000.000  LFT  |       0.06000       11340.00|       0.04000        7560.00| 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0041 610-07788             2300.000  TON  |      75.00000      172500.00|      65.00000      149500.00| 
  HMA FOR APPROACHES, TYPE D              |                             |                             | 
0042 612-04315                9.500  TON  |    1858.00000       17651.00|    1858.00000       17651.00| 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0043 612-05081                1.000  EACH |    4500.00000        4500.00|    4500.00000        4500.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0044 612-60410              204.000  EACH |      22.00000        4488.00|      22.00000        4488.00| 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0045 715-01354             6077.000  LFT  |       1.50000        9115.50|      10.64000       64659.28| 
  CLEAN EXISTING PIPE                     |                             |                             | 
0046 715-02398                1.000  EACH |    3500.00000        3500.00|    2500.00000        2500.00| 
  SAFETY METAL END SECTION, 6:1, 36 IN.   |                             |                             | 
0047 715-02628               15.000  EACH |     650.00000        9750.00|     565.75000        8486.25| 
  SAFETY METAL END SECTION, 6:1, 15 IN.   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,066,899.97                                                   ROUTE : US 30 
     CALL ORDER   : 391                     CONTRACT ID : RS-28764-A                   COUNTIES : LAPORTE 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0048 715-02629               12.000  EACH |     850.00000       10200.00|     730.75000        8769.00| 
  SAFETY METAL END SECTION, 6:1, 18 IN.   |                             |                             | 
0049 715-02630                7.000  EACH |    1100.00000        7700.00|     943.50000        6604.50| 
  SAFETY METAL END SECTION, 6:1, 24 IN.   |                             |                             | 
0050 715-04227                1.000  EACH |    4000.00000        4000.00|    3312.75000        3312.75| 
  SAFETY METAL END SECTION, 6:1, 50 IN. X |                             |                             | 
  30 IN.                                  |                             |                             | 
0051 715-04618                3.000  EACH |    2600.00000        7800.00|    1885.80000        5657.40| 
  SAFETY METAL END SECTION, 6:1, 30 IN.   |                             |                             | 
0052 715-08449                5.000  EACH |    5100.00000       25500.00|    3240.00000       16200.00| 
  SAFETY METAL END SECTION, 6:1, MIN.     |                             |                             | 
  AREA 1.8 SQ. FT. 11.3 SFT               |                             |                             | 
0053 715-08449                3.000  EACH |    3500.00000       10500.00|    1595.00000        4785.00| 
  SAFETY METAL END SECTION, 6:1, MIN.     |                             |                             | 
  AREA 1.8 SQ. FT. 8.1 SFT                |                             |                             | 
0054 715-46000               77.000  EACH |     300.00000       23100.00|     300.00000       23100.00| 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0055 720-44040               47.000  EACH |     400.00000       18800.00|     500.00000       23500.00| 
  CASTING, 7, FURNISH AND ADJUST TO GRADE |                             |                             | 
0056 720-96995               58.000  EACH |     100.00000        5800.00|      10.64000         617.12| 
  CLEAN INLET                             |                             |                             | 
0057 801-06203            19000.000  LFT  |       0.25000        4750.00|       0.30000        5700.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0058 801-06207             9500.000  LFT  |       1.15000       10925.00|       1.64000       15580.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0059 801-06640               56.000  EACH |     140.00000        7840.00|     134.04000        7506.24| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0060 801-06710              150.000  DAY  |      10.00000        1500.00|      14.89000        2233.50| 
  FLASHING ARROW SIGN                     |                             |                             | 
0061 801-06775                       LUMP |   40000.00000       40000.00|  104000.00000      104000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0062 801-09133                2.000  EACH |    4500.00000        9000.00|    4042.56000        8085.12| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0063 804-06771              257.000  EACH |      25.50000        6553.50|      27.13000        6972.41| 
  DELINEATOR POST, FLEXIBLE GREY          |                             |                             | 
0064 805-02327                7.000  EACH |     130.00000         910.00|     138.30000         968.10| 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
0065 805-02328             1760.000  LFT  |       0.33000         580.80|       0.35000         616.00| 
  SIGNAL CABLE, 1C 14GA.                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,066,899.97                                                   ROUTE : US 30 
     CALL ORDER   : 391                     CONTRACT ID : RS-28764-A                   COUNTIES : LAPORTE 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0066 805-78795              440.000  LFT  |       9.30000        4092.00|       9.89000        4351.60| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0067 808-04298                4.000  EACH |     350.00000        1400.00|     377.66000        1510.64| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  WORD (RR)                               |                             |                             | 
0068 808-06701            22980.000  LFT  |       0.27000        6204.60|       0.28000        6434.40| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0069 808-06703            92291.000  LFT  |       0.27000       24918.57|       0.28000       25841.48| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0070 808-75245            90866.000  LFT  |       0.27000       24533.82|       0.28000       25442.48| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0071 808-75297              265.000  LFT  |       4.39000        1163.35|       4.47000        1184.55| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0072 808-75996             1198.000  EACH |       3.25000        3893.50|       4.26000        5103.48| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0073 808-75998             1198.000  EACH |      18.37000       22007.26|      16.17000       19371.66| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     5,309,728.75|           $     5,695,949.55|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     5,309,728.75|           $     5,695,949.55|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/06 
                                                                                                                   PAGE : 401 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,848,246.19                                                   ROUTE : US 50 
     CALL ORDER   : 401                     CONTRACT ID : RS-28776-A                   COUNTIES : KNOX 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 06/29/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1418333     ROGERS GROUP, INC.                                                         $     2,839,482.98  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     3,771,400.00  132.8200% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1418333          |(   2  ) 35-0918397          |(      ) 
                                          |ROGERS GROUP, INC.           |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   12500.00000       12500.00|    9400.00000        9400.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               12.000  MOS  |    2350.00000       28200.00|    2600.00000       31200.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                1.000  EACH |     250.00000         250.00|     100.00000         100.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               13.000  MOS  |      60.00000         780.00|     100.00000        1300.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   50000.00000       50000.00|  201041.30000      201041.30| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-02241               62.500  LFT  |       3.70000         231.25|       4.00000         250.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0011 202-93741               38.000  EACH |     400.00000       15200.00|     140.00000        5320.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0012 301-07448              180.000  TON  |      27.75000        4995.00|      30.00000        5400.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/06 
                                                                                                                   PAGE : 401 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,848,246.19                                                   ROUTE : US 50 
     CALL ORDER   : 401                     CONTRACT ID : RS-28776-A                   COUNTIES : KNOX 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1418333          |(   2   ) 35-0918397         |(      ) 
                                          |ROGERS GROUP, INC.           |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 304-07491              560.000  TON  |     120.00000       67200.00|     150.00000       84000.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0014 306-08039              500.000  SYS  |       1.50000         750.00|       7.60000        3800.00| 
  MILLING, ASPHALT REMOVAL                |                             |                             | 
0015 306-08041              448.000  SYS  |      10.00000        4480.00|       8.80000        3942.40| 
  MILLING, PCCP                           |                             |                             | 
0016 306-08432             6600.000  SYS  |       3.25000       21450.00|       2.10000       13860.00| 
  MILLING, APPROACH                       |                             |                             | 
0017 306-08563           244500.000  SYS  |       0.20000       48900.00|       0.88000      215160.00| 
  MILLING ASPHALT, 1 1/4 IN.              |                             |                             | 
0018 401-06264                       LUMP |   12000.00000       12000.00|    6900.00000        6900.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0019 401-07328            21700.000  TON  |      61.00000     1323700.00|      81.00000     1757700.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0020 402-07452             9175.000  TON  |      51.00000      467925.00|      61.00000      559675.00| 
  HMA, TYPE C, WEDGE AND LEVEL            |                             |                             | 
0021 404-05510           111000.000  SYS  |       0.55000       61050.00|       1.40000      155400.00| 
  SEAL COAT, 1                            |                             |                             | 
0022 406-05520               90.000  TON  |     200.00000       18000.00|     320.00000       28800.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 506-06333              800.000  SYS  |      95.00000       76000.00|     110.00000       88000.00| 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0025 601-06035             1662.500  LFT  |       6.85000       11388.13|       7.40000       12302.50| 
  GUARDRAIL, RESET                        |                             |                             | 
0026 601-93346                2.000  EACH |     100.00000         200.00|      97.00000         194.00| 
  GUARDRAIL CONNECTOR, AS                 |                             |                             | 
0027 601-94689               22.000  EACH |    3375.00000       74250.00|    2400.00000       52800.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0028 601-94690               15.000  EACH |    4850.00000       72750.00|    4200.00000       63000.00| 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0029 601-99105               31.250  LFT  |      20.00000         625.00|      22.00000         687.50| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0030 601-99123                1.000  EACH |    2650.00000        2650.00|    2800.00000        2800.00| 
  GUARDRAIL TRANSITION, GP                |                             |                             | 
0031 610-07488              550.000  TON  |      95.00000       52250.00|     140.00000       77000.00| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0032 612-04315               34.530  TON  |    1520.00000       52485.60|    1520.00000       52485.60| 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0033 612-60410              580.000  EACH |      18.90000       10962.00|      18.90000       10962.00| 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/06 
                                                                                                                   PAGE : 401 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,848,246.19                                                   ROUTE : US 50 
     CALL ORDER   : 401                     CONTRACT ID : RS-28776-A                   COUNTIES : KNOX 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1418333          |(   2   ) 35-0918397         |(      ) 
                                          |ROGERS GROUP, INC.           |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0034 801-01093               20.000  EACH |    1100.00000       22000.00|    1200.00000       24000.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0035 801-06203            10540.000  LFT  |       0.30000        3162.00|       1.10000       11594.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0036 801-06207            13650.000  LFT  |       2.00000       27300.00|       0.97000       13240.50| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0037 801-06640               50.000  EACH |     195.00000        9750.00|     210.00000       10500.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0038 801-06710              160.000  DAY  |      15.00000        2400.00|      16.00000        2560.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0039 801-06775                       LUMP |  145000.00000      145000.00|  120000.00000      120000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0040 801-09133                4.000  EACH |    8850.00000       35400.00|    9500.00000       38000.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0041 808-03002            24030.000  LFT  |       0.35000        8410.50|       0.34000        8170.20| 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0042 808-03631            92750.000  LFT  |       0.35000       32462.50|       0.34000       31535.00| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0043 808-03632            89250.000  LFT  |       0.35000       31237.50|       0.34000       30345.00| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0044 808-06705             1670.000  LFT  |       1.35000        2254.50|       1.40000        2338.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0045 808-75272              630.000  LFT  |       4.00000        2520.00|       4.30000        2709.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 24 IN.   |                             |                             | 
0046 808-75320               14.000  EACH |      80.00000        1120.00|      86.00000        1204.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0047 808-75996             1300.000  EACH |       2.50000        3250.00|       3.80000        4940.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0048 808-75998             1300.000  EACH |      16.40000       21320.00|      20.00000       26000.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0049 801-06625                6.000  EACH |     120.00000         720.00|     130.00000         780.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
     SECTION TOTALS                       |           $     2,839,482.98|           $     3,771,400.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,839,482.98|           $     3,771,400.00|           $ 
==================================================================================================================================== 
 


